| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 01/27/00
PAGE : 290 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 140, 098. 40 RQUTE : US 27
CALL ORDER @ 290 CONTRACT I D : RS-24404-C COUNTI ES : WAYNE
LETTI NG DATE : 01/19/00 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
CONTRACT TI ME : 30 WORK DAYS
CONTRACT DESCRI PTI ON URBAN PROIECT(S) : NA
SET- ASI DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDCR NO. / NAVE BI D LOW BI D
1 31-0860455 SLURRY SEAL OF SOUTHERN CHI O, | NC. $ 139, 397.65 100. 0000%
2 31-0908125 STRAWSER | NC. $  142,563.00 102. 2707%
| (1) 31-0860455 | (2) 31-0908125 [
| SLURRY SEAL OF SOUTHERN CHI O STRAVBER, | NC. [
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNI'T PRI CE AMOUNT|  UNIT PRICE AVOUNT
------------------------------------------ o m m o m e e o e e et e e e e e e e e e et e e e e e e e e e e meeoeoaooo-
SECTI ON 0001  PAVEMENT REPAI R (M CRO SURFACE)
I |
0001 105- 06790 4.000 MO | 500. 00000 2000. 00| 1500. 00000 6000. 00|
FIELD OFFICE, 27.9 n2 | | |
0002 105- 06845 LUMP| 1000. 00000 1000. 00| 1725. 00000 1725. 00|
CONSTRUCTI ON ENGI NEERI NG | | |
0003 110- 01001 LUMP|  18000. 00000 18000. 00|  13280. 00000 13280. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 402- 03720 48500.000 n2 | 1. 96000 95060. 00| 1. 91000 92635. 00|
M CRO- SURFACI NG, SURFACE COURSE | | |
0005 801- 06640 32.000 EACH 22. 40000 716. 80| 105. 00000 3360. 00|
CONSTRUCTI ON SIGN, A | | |
0006 801- 06710 120.000 DAY | 13. 13000 1575. 60| 1. 00000 120. 00|
FLASH NG ARROW SI GN | | |
0007 801- 06775 LUMP|  12000. 00000 12000. 00|  15781. 20000 15781. 20|
MAI NTAI NI NG TRAFFI C | | |
0008 808- 06701 1635.000 m | 0. 85000 1389. 75| 0. 90000 1471. 50|
LINE, THERMOPLASTIC, BROKEN, VI TE, | | |
100nm | [ |
0010 808- 75245 6550.000 m | 0. 85000 5567. 50| 0. 90000 5895. 00|
LINE, THERMOPLASTIC, SOLID, YELLOW [ [ |
100mMm | | |
0011 808- 75274 60.000 m | 3. 33000 199. 80| 4.10000 246. 00|

TRANSVERSE MARKI NGS, THERVOPLASTI C, | | |
SOLI D, YELLON CROSSHATCH LINE, 200 mm | | |
0012 808- 75300 30.000 m | 2. 58000 77. 40| 3. 15000 94. 50
TRANSVERSE MARKI NGS, THERMOPLASTI C, | | [
CROSSWALK LINE, 150nmm | | |
0013 808- 75320 8.000 EACH 66. 25000 530. 00| 60. 00000 480. 00|
PAVEMENT MESSAGE MARKI NGS, | | |
THERMOPLASTI C, LANE | NDI CATI ON ARROW | | |



I NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 01/27/00
PAGE : 290 -2
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 140, 098. 40 ROUTE : US 27
CALL ORDER : 290 CONTRACT 1D : RS-24404-C COUNTI ES : WAYNE
LETTI NG DATE : 01/19/00 10:00 AM DI STRI CT : GREENFI ELD DI STRI CT
SET- ASI DE :
| (1) 31- 0860455 | (2) 31-0908125 |
| SLURRY SEAL OF SOUTHERN CHI O STRAWGER, | NC. |
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AVMOUNT|  UNIT PRI CE AMOUNT
__________________________________________ g
0014 808- 75325 5.000 EACH| 78. 00000 390. 00| 80. 00000 400. 00|
PAVEMVENT MESSAGE MARKI NGS, | | |
THERMOPLASTI C, WORD ( ONLY) | |
0015 808- 97127 180.000 m | 1. 06000 190. 80| 1.11000 199. 80|
LINE, THERMOPLASTIC, SOLID, WH TE, 125 | | [
mm I I I
0016 808- 75297 70.000 m | 10. 00000 700. 00| 12. 50000 875. 00|
TRANSVERSE MARKI NGS, THERMOPLASTI C, | | |
STOP LI NE, 600nm | | I
SECTI ON TOTALS | $ 139, 397. 65| $ 142, 563. 00|
__________________________________________ e
CONTRACT TOTALS | $ 139, 397. 65| $ 142, 563. 00|




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 01/27/00
PAGE : 300 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 3, 540, 986. 93 ROUTE : 37
CALL ORDER . 300 CONTRACT I D : RS-24534-A COUNTI ES : MONRCE MORGAN
LETTI NG DATE : 01/19/00 10:00 AM DI STRI CT . SEYMOUR DI STRICT
CONTRACT TI ME : 75 WORK DAYS
CONTRACT DESCRI PTI ON : RURAL PRAJECT(S) : N A
SET- AS| DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDCR NO. / NAVE BI D LOW BI D
1 35-1418333 ROGERS GROUP, | NC. $ 2,737,037.00 100. 0000%
2 35-0918397 R ETH R LEY CONSTRUCTI ON $ 3,122,221.05 114. 0730%
3  35-1357381 O MARA, DAVE CONTRACTCR $ 3,636,379.92 132. 8582%
| (1) 35-1418333 | (2) 35-0918397 | (3) 35-1357381
| ROGERS GROUP, | NC. | RIETH RILEY CONSTRUCTION | O MARA, DAVE CONTRACTCR
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNI'T PRI CE AMOUNT|  UNIT PRI CE AVOUNT
------------------------------------------ o m m o m e e o e e et e e e e e e e e e et e e e e e e e e e e meeoeoaooo-
SECTI ON 0001  RESURFACE( NON- 3R/ 4R STANDARDS
I I |
0001 105- 06790 6.000 MOS | 1000. 00000 6000. 00| 2300. 00000 13800. 00| 1500. 00000 9000. 00
FIELD OFFICE, 27.9 n2 | | |
0002 105- 06845 LUMP|  11000. 00000 11000. 00|  18000. 00000 18000. 00|  25000. 00000 25000. 00
CONSTRUCTI ON ENGI NEERI NG | |
0003 110- 01001 LUMP|  40980. 31000 40980.31|  60000. 00000 60000. 00|  175000. 00000 175000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 202- 02240 2542.000 n2 | 14. 50000 36859. 00| 13. 25000 33681. 50| 30. 00000 76260. 00
PAVEMENT, REMOVE | | |
0005 202- 02241 4975.000 m | 1. 60000 7960. 00| 1. 65000 8208. 75| 2.00000 9950. 00
GUARDRAI L, REMOVE | | |
0006 202- 60820 224173.000 n2 | 0. 56000 125536. 88 0. 41000 91910. 93| 0. 60000 134503. 80
SURFACE M LLING ASPHALT | | |
0007 202-93741 32.000 EACH 51. 00000 1632. 00| 52. 00000 1664. 00| 60. 00000 1920. 00
GUARD RAI L END TREATMENT, REMOVE | |
0008 203- 02000 380.000 n8 | 30. 00000 11400. 00| 51. 00000 19380. 00| 40. 00000 15200. 00
EXCAVATI ON,  COMVON | | |
0009 303-52308 908.650 My | 16. 50000 14992. 73| 26. 00000 23624. 90| 25. 00000 22716. 25
COMPACTED AGGREGATE FOR BASE, 0, 53 | | |
0010 303- 52309 4938.000 My | 9. 20000 45429. 60| 14. 00000 69132. 00| 20. 00000 98760. 00
COVPACTED AGGREGATE FOR SHOULDER 0, 53 | | |
0011 303- 97820 910.000 My | 20. 60000 18746. 00| 36. 00000 32760. 00| 35. 00000 31850. 00
AGGREGATE, 8 | | |
0013 310- 04013 64.000 n2 | 172. 00000 11008. 00| 245. 00000 15680. 00| 240. 00000 15360. 00
PATCH NG, FULL DEPTH, PLAIN CONCRETE | | |
PAVENENT | | |
0014 401- 05454 17188.500 My | 28. 85000 495888. 23| 32. 25000 554329. 13| 40. 00000 687540. 00
QC/ QA HVA | NTERVEDI ATE 12.5 mm  MAI NLI NE| | |
0015 401- 05456 10845.250 My | 39. 40000 427302. 85| 46. 25000 501592. 81 48. 25000 523283. 32

QC/ QA HVA SURFACE 9.5 nm MAI NLI NE | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 01/27/00
PAGE : 300 -2
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 3, 540, 986. 93 ROUTE : 37
CALL ORDER . 300 CONTRACT I D : RS-24534-A COUNTI ES : MONRCE MORGAN
LETTI NG DATE : 01/19/00 10:00 AM DI STRI CT . SEYMOUR DI STRICT
SET- AS| DE :
| (1) 35-1418333 | (2) 35-0918397 | (3) 35-1357381
| ROGERS GROUP, | NC. | RETH RILEY CONSTRUCTION | O MARA, DAVE OONTRACTCR
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0016 401- 05461 15230.000 My | 36. 00000 548280. 00| 37. 75000 574932. 50| 44, 00000 670120. 00
QC/ QA HVA | NTERMEDI ATE 9.5 mm SHOULDER | | |
0017 406- 05520 144.000 My | 171. 00000 24624. 00| 155. 00000 22320. 00| 200. 00000 28800. 00
ASPHALT FOR TACK COAT | | [
0018 501- 02400 LUWVP| 4100. 00000 4100. 00| 7200. 00000 7200. 00| 10000. 00000 10000. 00
PROFI LOGRAPH | | [
0019 501- 03489 737.000 EACH 13. 50000 9949. 50| 14. 75000 10870. 75| 10. 00000 7370. 00
TIE BAR RETROFIT [ | [
0020 501-05182 2542.000 n2 | 76. 00000 193192. 00| 51. 25000 130277. 50| 75. 00000 190650. 00
CEMENT CONCRETE PAVEMENT, PLAIN, 300 nm | | |
0021 501- 05240 428.000 m | 50. 00000 21400. 00| 32. 00000 13696. 00| 30. 00000 12840. 00
CONTRACTI ON JO NT, D1 | | [
0022 601- 05999 31.000 EACH 30. 00000 930. 00| 31. 00000 961. 00| 35. 00000 1085. 00
CURVED TERM NAL END | | |
0023 601- 94689 31.000 EACH 2965. 00000 91915. 00| 3500. 00000 108500. 00| 3500. 00000 108500. 00
GUARDRAI L END TREATMENT, OS | | [
0024 601-99105 4975.000 m | 29. 00000 144275. 00| 30. 00000 149250. 00| 35. 00000 174125. 00
GUARDRAI L, W BEAM 1.905 m SPACI NG | | |
0025 602- 06646 600.000 m | 120. 00000 72000. 00| 262. 00000 157200. 00| 70. 00000 42000. 00
TEMPORARY CONCRETE BARR! ER | | [
0026 608- 04395 1200.000 My | 15. 50000 18600. 00| 13. 00000 15600. 00| 30. 00000 36000. 00
AGGREGATE FOR SHOULDER DRAI NS | | [
0027 610- 05527 1612.250 My | 44. 00000 70939. 00| 72. 50000 116888. 13| 75. 00000 120918. 75
HVA FOR APPROACHES | | |
0028 801- 06203 3443.000 m | 0. 30000 1032. 90| 0. 30000 1032. 90| 2. 00000 6886. 00
TEMPORARY PAVEMENT MARKI NG, 100 mm | | |
0029 801- 06207 1721.500 m | 3. 00000 5164. 50| 3. 50000 6025. 25| 4. 00000 6886. 00
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
100 mm | | |
0030 801- 06208 5600.000 m | 2. 50000 14000. 00| 4. 50000 25200. 00| 5. 00000 28000. 00
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
125 mMm | | |
0031 801- 06640 52.000 EACH 62. 00000 3224. 00| 62. 00000 3224. 00| 100. 00000 5200. 00
CONSTRUCTI ON SIGN, A | | |
0032 801-06710 75.000 DAY | 14. 50000 1087. 50| 15. 00000 1125. 00| 25. 00000 1875. 00
FLASHI NG ARROW SI GN | | |
0033 801-06775 LUWP| 50000. 00000 50000. 00| 60050. 00000 60050. 00| 75000. 00000 75000. 00
MAI NTAI NI NG TRAFFI C | | |
0034 808- 06703 17264.000 m | 0. 72000 12430. 08| 0. 75000 12948. 00| 1. 00000 17264. 00
LINE, THERMOPLASTIC, SOLID, WA TE, 100nm] | |
0039 305-05731 3952.800 My | 44. 00000 173923. 20| 60. 50000 239144. 40| 60. 00000 237168. 00

W DENI NG W TH QCT/ QA HVA | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 01/27/00
PAGE : 300 -3
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 3, 540, 986. 93 ROUTE : 37
CALL ORDER . 300 CONTRACT I D : RS-24534-A COUNTI ES : MONRCE MORGAN
LETTI NG DATE : 01/19/00 10:00 AM DI STRI CT . SEYMOUR DI STRICT
SET- AS| DE :
| (1) 35-1418333 | (2) 35-0918397 | (3) 35-1357381
| ROGERS GROUP, | NC. | RETH RILEY CONSTRUCTION | O MARA, DAVE OONTRACTCR
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m o m m e e e e e e e e et e e e e e e e e e e e e e e e e e e e e e e e e e e e eeeeeao
0040 808-06701 4316.000 m | 0. 75000 3237. 00| 0. 75000 3237. 00| 1. 00000 4316. 00
LI NE, THERMOPLASTI C, BROKEN, WHI TE, | | |
100Mm | | |
0041 808-06711 4316.000 m | 0. 13000 561. 08| 0. 15000 647. 40| 0. 20000 863. 20
LI NE, PAINT, BROKEN, WH TE, 100 mm | | |
0042 808-06714 17264.000 m | 0. 13000 2244. 32| 0. 15000 2589. 60| 0. 20000 3452. 80
LI NE, PAINT, SCLID, YELLOW 100 nm | | |
0043 808- 75245 17264.000 m | 0. 75000 12948. 00| 0. 75000 12948. 00| 1. 00000 17264. 00
LI NE, THERMOPLASTIC, SOLID, YELLOW | | |
100mMm | | |
0044 808-06713 17264.000 m | 0. 13000 2244, 32| 0. 15000 2589. 60| 0. 20000 3452. 80
LINE, PAINT, SCOLID, WH TE, 100 nm | | |
SECTI ON TOTALS | $ 2,737,037.00| $ 3,122,221.05] $ 3,636,379.92
------------------------------------------ e o m m e e e e e e e e et m e et e e e e e e o e e e e e e e e e e e e e e e eeoeeeeaao

CONTRACT TOTALS | $ 2,737,037.00] $ 3,122,221.05] $ 3,636,379.92




| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 436, 506. 73

CALL CRDER : 310 CONTRACT I D :

LETTI NG DATE : 01/19/00 10:00 AM DI STRI CT :
CONTRACT TI ME

CONTRACT DESCRI PTI ON : RURAL

SET- AS| DE :

VENDOR RANKI NG :

RS- 24536- A
SEYMOUR DI STRI CT
50 WORK DAYS

RQUTE :

COUNTI ES

PRQJECT( S)

DATE : 01/27/00
PAGE : 310 -1
SR 43
MONRCE ONEN
N A
TOTAL % OVER
BI D LOWVBI D

1 35-0918397 RI ETH RI LEY CONSTRUCTI CN

$ 1,210, 478.00

100. 0000%

2 35-1418333 ROGERS GROUP, | NC. $ 1,406, 043.46 116. 1560%
| (1) 35-0918397 | (2) 35-1418333 [
| RIETH RI LEY CONSTRUCTI ON | ROGERS GROUP, | NC. |

LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AVMOUNT| UNIT PRICE AVMOUNT|  UNIT PRICE AMOUNT
__________________________________________ o
SECTI ON 0001  ASPHALT RESURFACE
I | |
0001 105- 06790 6.000 MOS | 3000. 00000 18000. 00| 1100. 00000 6600. 00|
FI ELD OFFI CE, 27.9 n2 | | |
0002 110-01001 LUMP|  35000. 00000 35000. 00]  19219. 26000 19219. 26|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0003 202- 60820 109424.000 n2 | 0. 25000 27356. 00| 1. 00000 109424. 00|
SURFACE M LLI NG ASPHALT | | |
0004 303-52309 3382.000 My | 15. 00000 50730. 00| 15. 00000 50730. 00|
COVPACTED AGGREGATE FOR SHOULDER, 0, 53 | | |
0005 401- 05454 17975.500 My | 31. 00000 557240. 50| 37. 50000 674081. 25|
QT QA HVA | NTERMVEDI ATE 12.5 nm  MAI NLI NE| | |
0006 401- 05456 8215.000 My | 46. 00000 377890. 00| 47. 00000 386105. 00|
QC/ QA HVA SURFACE 9.5 mm MAI NLI NE | | [
0007 401- 06264 LUMP| 6199. 97000 6199. 97| 5000. 00000 5000. 00|
PROFI LOGRAPH, HVA | | [
0008 406- 05520 92.500 My | 156. 00000 14430. 00| 200. 00000 18500. 00|
ASPHALT FOR TACK COAT | | |
0009 610- 05527 974.500 My | 70. 00000 68215. 00| 73. 00000 71138. 50|
HVA FOR APPROACHES | | [
0010 801- 06203 10327.500 m | 1. 00000 10327. 50| 0. 70000 7229. 25|
TEMPORARY PAVEMENT MARKI NG 100 mm | | [
0011 801- 06207 3442.500 m 1. 00000 3442. 50| 3.00000 10327. 50|
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | [
100 nm | [ |
0012 801- 06640 36.000 EACH| 70. 00000 2520. 00| 70. 00000 2520. 00|
CONSTRUCTI ON SIGN, A | | |
0013 801-06775 LUMP|  30000. 00000 30000. 00]  33000. 00000 33000. 00|
MAI NTAI NI NG TRAFFI C | | |
0014 808- 06712 1288.500 m | 0. 15000 193. 28| 0. 20000 257. 70|

LI NE, PAINT, BROKEN, YELLOW 100 nm |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE : 01/27/00
PAGE : 310 -2

ENG NEER S ESTI MATE: $ 1, 436, 506. 73 ROQUTE : SR 43
CALL ORDER . 310 CONTRACT ID : RS-24536-A COUNTI ES : MONRCE ONEN
LETTI NG DATE : 01/19/00 10:00 AM DI STRI CT . SEYMOUR DI STRICT
SET- AS| DE :
| (1) 35-0918397 | (2) 35-1418333 [
| RIETH RILEY CONSTRUCTION | ROGERS GROUP, | NC. |
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
__________________________________________ o
0015 808-06713 34396.000 m | 0. 15000 5159. 40| 0. 20000 6879. 20|
LINE, PAINT, SCOLID, WH TE, 100 nm | |
0016 808-06714 25159.000 m | 0. 15000 3773. 85| 0. 20000 5031. 80|
LI NE, PAINT, SCLID, YELLOW 100 nmm | | |
SECTI ON TOTALS | $ 1,210, 478.00| $ 1,406, 043. 46|
__________________________________________ o

CONTRACT TOTALS | $ 1,210, 478. 00 $ 1,406, 043. 46|




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 01/27/00
PAGE : 320 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 008, 004. 77 ROUTE : 62
CALL ORDER . 320 CONTRACT I D : RS-24540-A COUNTI ES : HARRI SON
LETTI NG DATE : 01/19/00 10:00 AM DI STRI CT . SEYMOUR DI STRICT
CONTRACT TI ME : 55 WORK DAYS
CONTRACT DESCRI PTI ON : RURAL PRAJECT(S) : N A
SET- AS| DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDOR NO. / NAVE BI D LOWN BI D
1 35-0248940 CORYDON STONE & ASPHALT $ 869, 272. 86 100. 0000%
2 35-2040801 GOHVANN ASPHALT & CONSTRUCTI ON, | NC. $ 924, 000. 00 106. 2957%
| (1) 35-0248940 | (2) 35-2040801 [
| CORYDON STONE & ASPHALT | GOHVANN ASPHALT & CONSTR., ||
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AVMOUNT| UNIT PRICE AVMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ O
SECTI ON 0001  RESURFACE
I | |
0001 105- 06790 6.000 MS | 1200. 00000 7200. 00| 1100. 00000 6600. 00|
FI ELD OFFI CE, 27.9 n2 | | |
0002 105- 06845 LUMP|  12000. 00000 12000. 00| 4000. 00000 4000. 00|
CONSTRUCTI ON ENG NEERI NG | | |
0003 110- 01001 LUMP|  43000. 00000 43000.00]  46200. 00000 46200. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 201- 02858 44.000 m | 30. 00000 1320. 00| 45. 00000 1980. 00|
DI TCH CLEANI NG | | [
0005 201- 52370 LUMP| 7500. 00000 7500. 00| 4600. 00000 4600. 00|
CLEARI NG RI GHT OF WAY | | |
0006 202- 02241 278.300 m | 10. 00000 2783. 00| 10. 00000 2783. 00|
GUARDRAI L, REMOVE | | [
0007 202-02277 1007.000 m | 10. 00000 10070. 00| 13. 00000 13091. 00|
GUTTER, LIP, REMOVE | | |
0008 202-02772 13.000 EACH| 50. 00000 650. 00| 35. 00000 455. 00|
CASTI NG REMOVE | | [
0009 202- 05441 7836.500 n2 | 7.00000 54855. 50| 7.90000 61908. 35|
GRI ND CONCRETE PAVEMENT | | |
0010 202- 60820 19179.200 n2 | 1. 00000 19179. 20| 1. 35000 25891. 92|
SURFACE M LLI NG ASPHALT | | |
0011 202- 60822 872.100 n2 | 1. 00000 872. 10| 3.00000 2616. 30|
SURFACE M LLI NG, PORTLAND CEMENT | | [
CONCRETE [ [ |
0012 203- 02080 0.700 km | 5000. 00000 3500.00]  21000. 00000 14700. 00|
LI NEAR GRADI NG | | [
0013 303- 52309 620.000 My | 15. 00000 9300. 00| 15. 00000 9300. 00|
COVPACTED AGGREGATE FOR SHOULDER, 0, 53 | | |
0014 305- 05204 488.500 My | 75. 00000 36637. 50| 95. 00000 46407. 50|

HVA FOR PATCHI NG | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 01/27/00
PAGE : 320 -2
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 008, 004. 77 ROUTE : 62
CALL ORDER . 320 CONTRACT I D : RS-24540-A COUNTI ES : HARRI SON
LETTI NG DATE : 01/19/00 10:00 AM DI STRI CT . SEYMOUR DI STRICT
SET- AS| DE :
| (1) 35-0248940 | (2) 35-2040801 [
| CORYDON STONE & ASPHALT | GOHVANN ASPHALT & CONSTR., ||
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0015 305- 05206 962.000 My | 35. 00000 33670. 00| 32. 00000 30784. 00|
W DENI NG W TH HVA | | |
0016 310-04013 84.000 n2 | 130. 00000 10920. 00| 170. 00000 14280. 00|
PATCHI NG, FULL DEPTH, PLAI N CONCRETE | | |
PAVENENT | | |
0017 401- 05454 4504.500 My | 27. 00000 121621. 50| 34. 00000 153153. 00|
QC QA HVA | NTERVEDI ATE 12.5 nm MAI NLI NE| | |
0018 401- 05456 4261.000 My | 40. 00000 170440. 00| 46. 00000 196006. 00|
QC/ QA HVA SURFACE 9.5 mm MAI NLI NE | | |
0019 402- 05495 584.500 My | 27. 00000 15781. 50| 32. 00000 18704. 00|
HVA WEDGE AND LEVEL | | |
0020 406- 05520 32.100 My | 160. 00000 5136. 00| 175. 00000 5617. 50|
ASPHALT FOR TACK COAT | | |
0021 601-01848 2.000 EACH 1490. 00000 2980. 00| 1490. 00000 2980. 00|
GUARDRAI L TERM NAL SYSTEM W BEAM | | |
CURVED, 5 [ [ |
0022 601- 06037 4,000 EACH 570. 00000 2280. 00| 570. 00000 2280. 00|
GUARDRAI L END TREATMENT, | | | [
0023 601- 99105 278.300 m | 32. 50000 9044. 75| 32. 50000 9044. 75|
GUARDRAI L, W BEAM 1.905 m SPACI NG | | |
0024 604-91531 2.500 n2 | 75. 00000 187. 50| 70. 00000 175. 00|
S| DEWALK, CONCRETE, 100 nm | | [
0025 605- 06150 1202.500 m | 40. 00000 48100. 00| 40. 00000 48100. 00|
CURB AND GUTTER, C, CONCRETE [ | [
0026 610- 05527 1248.000 My | 50. 00000 62400. 00| 40. 00000 49920. 00|
HVA FOR APPROACHES | | |
0027 616-02320 1870.000 n2 | 2. 00000 3740. 00| 1. 40000 2618. 00|
GEOTEXTI LES | | |
0028 616- 06405 1777.000 My | 20. 00000 35540. 00| 16. 00000 28432. 00|
Rl PRAP, REVETMENT | | [
0029 621-06574 1322.000 n2 | 5. 00000 6610. 00| 3. 65000 4825. 30|
SODDI NG | | |
0030 715-02839 23.000 m | 400. 00000 9200. 00| 315. 00000 7245. 00|
Pl PE, POLYETHYLENE LI NER, 600 mm | | |
0031 715-46000 2.000 EACH 180. 00000 360. 00| 300. 00000 600. 00|
PI PE END SECTI ON, 300 mm | | [
0032 715-99394 30.000 m | 48. 00000 1440. 00| 140. 00000 4200. 00|
PIPE, GROUP A, 300 nm | | |
0033 720- 44000 58. 000 EACH 275. 00000 15950. 00| 135. 00000 7830. 00|
CASTI NG ADJUST TO GRADE | | |
0034 720- 44055 13. 000 EACH 700. 00000 9100. 00| 475. 00000 6175. 00|

CASTI NG 10, FURNI SH AND ADJUST TO GRADE| [ |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 01/27/00
PAGE : 320 -3
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 008, 004. 77 ROUTE : 62
CALL ORDER . 320 CONTRACT I D : RS-24540-A COUNTI ES : HARRI SON
LETTI NG DATE : 01/19/00 10:00 AM DI STRI CT . SEYMOUR DI STRICT
SET- AS| DE :
| (1) 35-0248940 | (2) 35-2040801 [
| CORYDON STONE & ASPHALT | GOHVANN ASPHALT & CONSTR., ||
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0035 720- 45045 3.000 EACH 1300. 00000 3900. 00| 775. 00000 2325. 00|
I NLET, J10 | | |
0036 801- 06203 1582.500 m | 0. 95000 1503. 38| 1. 00000 1582. 50|
TEMPORARY PAVEMENT MARKI NG, 100 mm | | [
0037 801- 06207 1605.000 m | 2. 75000 4413. 75| 2. 00000 3210. 00|
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
100 mm | | |
0038 801- 06640 66. 000 EACH| 50. 00000 3300. 00| 65. 00000 4290. 00|
CONSTRUCTI ON SI GN, A | | |
0039 801-06775 LUWP| 38000. 00000 38000. 00| 34973. 37000 34973. 37|
MAI NTAI NI NG TRAFFI C | | |
0040 805-01836 314.000 m | 4. 00000 1256. 00| 4. 00000 1256. 00|
S| GNAL CABLE, 2C 16GA., SHI ELDED, LEAD | | |
I'N I I I
0041 805-02327 16. 000 EACH 70. 00000 1120. 00| 69. 00000 1104. 00|
S| GNAL DETECTOR HOUSI NG ADJUST TO GRADE]| | |
0042 805- 02503 2168.000 m | 4. 00000 8672. 00| 3. 80000 8238. 40|
CABLE, ROADWAY LOCOP, 1C 14GA. | | [
0043 805- 78795 693.500 m | 20. 00000 13870. 00| 19. 00000 13176. 50|
SAW CUT FOR ROADWAY LOOP AND SEALER | | |
0044 808-01804 30.000 m | 25. 00000 750. 00 29. 95000 898. 50|

TRANSVERSE MARKI NGS, PREFCRMED PLASTI C, |
SOLID, YELLON CROSSHATCH LINE, 600 nm |

PAVEMENT MESSAGE MARKI NGS, PREFORVMED |
PLASTI C LANE | NDI CATI ON ARROW [

I

|
0045 808- 06701 24.500 m | 0. 80000 19. 60| 0. 77000 18. 87|
LI NE, THERMOPLASTI C, BROKEN, WA TE, | | [
100nm | | |
0046 808- 06703 222.000 m | 0. 80000 177. 60| 0. 77000 170. 94|
LI NE, THERMOPLASTIC, SOLID, WA TE, 100mmj | |
0047 808- 06713 6602.000 m | 0. 23000 1518. 46| 0. 19000 1254. 38|
LINE, PAINT, SOLID, WH TE, 100 nm | | [
0048 808- 06714 1144.000 m | 0. 23000 263. 12| 0. 19000 217. 36
LINE, PAINT, SOLID, YELLON 100 nm | | |
0049 808- 75051 77.000 m | 5. 00000 385. 00| 5. 55000 427. 35
LI NE, PREFORMED PLASTIC, SOLID, WH TE, | | |
100 mMm | [ |
0050 808- 75069 30.000 m | 10. 00000 300. 00| 8. 95000 268. 50|
TRANSVERSE MARKI NGS, PREFORMED PLASTIC, | | |
CROSSWALK LI NE, 150 nm | | |
0051 808- 75071 12.000 EACH 150. 00000 1800. 00| 168. 50000 2022. 00|

|

I



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 01/27/00
PACGE : 320 -4
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 008, 004. 77 ROUTE : 62
CALL ORDER . 320 CONTRACT I D : RS-24540-A COUNTI ES : HARRI SON
LETTI NG DATE : 01/19/00 10:00 AM DI STRI CT . SEYMOUR DI STRICT
SET- AS| DE :
| (1) 35-0248940 | (2) 35-2040801 [
| CORYDON STONE & ASPHALT | GOHVANN ASPHALT & CONSTR., ||
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0052 808- 75240 776.000 m | 0. 80000 620. 80| 0. 77000 597.52
LI NE, THERMOPLASTI C, BROKEN, YELLOW | | |
100Mm | | |
0053 808- 75245 7082.000 m | 0. 80000 5665. 60| 0. 77000 5453. 14|
LI NE, THERMOPLASTIC, SOLID, YELLOW | |
100nm | |
0054 808- 75297 186.000 m | 8. 50000 1581. 00 11. 30000 2101. 80

|

|
TRANSVERSE MARKI NGS, THERMOPLASTI C, | [ [
STOP LI NE, 600nm | | I
0055 808- 75300 409.000 m | 2.00000 818. 00| 3. 25000 1329. 25|
TRANSVERSE MARKI NGS, THERMOPLASTI C, | | [
CROSSWALK LI NE, 150mm 200mm | [
|
I
I
I

I
0056 808- 75320 48.000 EACH 50. 00000 2400. 00

51. 00000 2448. 00|
PAVEMENT MESSAGE MARKI NGS, | |
THERMOPLASTI C, LANE | NDI CATI ON ARROW |
0057 808- 75996 64.000 EACH 5. 00000 320. 00 12. 00000 768. 00|
SNOWPLOMBLE RAI SED PAVEMENT NMARKER, | | |
REMOVE | [ |
0058 808- 75998 130.000 EACH 15. 00000 1950. 00| 11. 32000 1471. 60|
SNOWLOMBLE RAI SED PAVEMENT MARKER , | | |
I NSTALL [ | |
0059 808- 75994 130.000 EACH| 10. 00000 1300. 00| 6. 88000 894. 40|
PRI SMATI C REFLECTOR | | |
SECTI ON TOTALS | $  869,272. 86| $ 924, 000. 00|
------------------------------------------ o m o m et o e e et o e e e e m e e e o m e et e e e e e e e e e e o e meeaoao-n

CONTRACT TOTALS | $ 869, 272. 86| $  924,000.00]




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 01/27/00
PAGE : 330 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 565, 916. 45 ROUTE : 58
CALL ORDER . 330 CONTRACT I D : RS-24640-A COUNTI ES : LAVWRENCE
LETTI NG DATE : 01/19/00 10:00 AM DI STRI CT : VINCENNES DI STRI CT
CONTRACT TI ME : 65 WORK DAYS
CONTRACT DESCRI PTI ON : RURAL PRAJECT(S) : N A
SET- AS| DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDCR NO. / NAVE BI D LOW BI D
1 35-1418333 ROGERS GROUP, | NC. $ 1,150, 446. 58 100. 0000%
2 35-1357381 O MARA, DAVE CONTRACTCR $ 1,246, 007.25 108. 3063%
| (1) 35-1418333 | (2) 35-1357381 |
| ROGERS GROUP, | NC. | O MARA, DAVE CONTRACTCR |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ B S
SECTI ON 0001  ASPHALT RESURFACE
I | |
0001 105- 06790 8.000 MOS | 600. 00000 4800. 00| 1000. 00000 8000. 00|
FIELD OFFICE, 27.9 n2 | | |
0002 105- 06845 LUMP| 6800. 00000 6800. 00| 7500. 00000 7500. 00|
CONSTRUCTI ON ENGI NEERI NG | | |
0003 110- 01001 LUMP|  13267. 60000 13267.60|  40000. 00000 40000. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 202- 60820 55322.000 n2 | 0. 64000 35406. 08| 0. 75000 41491. 50|
SURFACE M LLING ASPHALT | | |
0005 203- 91878 200.000 m | 30. 00000 6000. 00| 50. 00000 10000. 00|
LI NEAR DI TCH GRADI NG | | |
0006 303- 04095 1500.000 My | 14. 00000 21000. 00| 18. 00000 27000. 00|
COVPACTED AGGREGATE FOR SHOULDER 0, 73 | | |
0007 303- 98541 130.000 My | 35. 00000 4550. 00| 25. 00000 3250. 00|
COVPACTED AGGREGATE FOR DRI VES, 0, 53 | | |
0008 305- 05204 325.000 My | 83. 00000 26975. 00| 80. 00000 26000. 00|
HVA FOR PATCHI NG | | |
0009 401- 05455 9600.000 My | 28. 00000 268800. 00| 31. 50000 302400. 00|
QC QA HVA | NTERVEDI ATE 19.0 mm  MAI NLI NE| | |
0010 401- 05456 11200.000 My | 42.00000 470400. 00| 40. 00000 448000. 00|
QC/ QA HVA SURFACE 9.5 nm MAI NLI NE | | [
0011 401- 06264 LUMP| 4000. 00000 4000. 00| 3500. 00000 3500. 00|
PROFI LOGRAPH, HVA | | [
0012 402- 05490 50.000 My | 62. 00000 3100. 00| 60. 00000 3000. 00|
HVA SURFACE 9.5 nm SHOULDER | | |
0013 402- 05493 1125.000 My | 34. 75000 39093. 75| 40. 00000 45000. 00|
HVA SURFACE 19.0 mm SHOULDER | | |
0014 402- 05495 1300.000 My | 38. 00000 49400. 00| 40. 00000 52000. 00|
HVA WEDGE AND LEVEL | | |
0015 405- 05517 32.500 My | 300. 00000 9750. 00| 250. 00000 8125. 00|

ASPHALT FOR PRI ME COAT | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 01/27/00
PAGE : 330 -2
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 1, 565, 916. 45 ROUTE : 58
CALL ORDER . 330 CONTRACT I D : RS-24640-A COUNTI ES : LAVWRENCE
LETTI NG DATE : 01/19/00 10:00 AM DI STRI CT : VINCENNES DI STRI CT
SET- AS| DE :
| (1) 35-1418333 | (2) 35-1357381 [
| ROGERS GROUP, | NC. | O MARA, DAVE CONTRACTOR |
LINE NO/ |ITEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
__________________________________________ o
0016 406- 05520 59.000 My | 165. 00000 9735. 00| 175. 00000 10325. 00|
ASPHALT FOR TACK COAT | | |
0017 601- 06037 4.000 EACH 550. 00000 2200. 00| 600. 00000 2400. 00|
GUARDRAI L END TREATMENT, | | | [
0018 601- 99105 70.000 m | 34. 50000 2415. 00| 40. 00000 2800. 00|
GUARDRAI L, W BEAM 1.905 m SPACI NG | | |
0019 610- 05527 1225.000 My | 50. 00000 61250. 00| 65. 00000 79625. 00|
HVA FOR APPROACHES | [
0020 616-02320 400. 000 n2 | 2. 75000 1100. 00| 3. 00000 1200. 00|
GEOTEXTI LES | | [
0021 616- 06405 125.000 My | 39. 00000 4875. 00| 30. 00000 3750. 00|
R PRAP, REVETNMENT | | [
0022 621-01004 1.000 EACH 700. 00000 700. 00| 750. 00000 750. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0023 621- 06545 0.200 My | 880. 00000 176. 00| 1000. 00000 200. 00|
FERTI LI ZER | | |
0024 621- 06553 30.000 kg | 13. 00000 390. 00| 20. 00000 600. 00|
SEED M XTURE, R | | |
0025 621- 06565 0.750 My | 850. 00000 637. 50| 1000. 00000 750. 00|
MULCHI NG MATERI AL | | [
0026 801- 06203 1160.000 m | 2. 50000 2900. 00| 1. 00000 1160. 00|
TEMPORARY PAVEMENT MARKI NG, 100 mm | | [
0027 801- 06207 1820.000 m | 3. 25000 5915. 00| 3. 00000 5460. 00|
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | [
100 mm | | |
0028 801- 06640 66. 000 EACH| 70. 00000 4620. 00| 75. 00000 4950. 00|
CONSTRUCTI ON SIGN, A | | |
0029 801-06775 LUWP| 35000. 00000 35000. 00| 40000. 00000 40000. 00|
MAI NTAI NI NG TRAFFI C | | [
0030 805- 02327 6. 000 EACH 69. 00000 414. 00| 300. 00000 1800. 00|
S| GNAL DETECTOR HOUSI NG ADJUST TO GRADE]| | |
0031 805- 02503 250.000 m | 4. 00000 1000. 00| 1. 00000 250. 00|
CABLE, ROADWAY LOCP, 1C 14GA. | | |
0032 805- 78795 120.000 m | 20. 00000 2400. 00| 50. 00000 6000. 00|
SAW CUT FOR ROADWAY LOOP AND SEALER | | |
0033 808- 04298 2.000 EACH 375. 00000 750. 00| 400. 00000 800. 00|
PAVEMENT NESSAGE MARKI NGS, | | |
THERMOPLASTI C, WORD (R X R) | | |
0034 808-06712 3025.000 m | 0. 14000 423. 50| 0. 20000 605. 00|

LI NE, PAINT, BROKEN, YELLOW 100 nm |



I NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 01/27/00
PAGE : 330 -3
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 1, 565, 916. 45 ROUTE : 58
CALL ORDER : 330 CONTRACT I D : RS- 24640- A COUNTI ES : LAWRENCE
LETTI NG DATE : 01/19/00 10:00 AM DI STRI CT VI NCENNES DI STRI CT
SET- ASI DE :
| (1) 35-1418333 | (2) 35-1357381 |
| ROGERS GROUP, | NC. | O MARA, DAVE CONTRACTOR |
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AVMOUNT|  UNIT PRI CE AMOUNT
__________________________________________ e
0035 808- 06713 31000.000 m | 0. 14000 4340. 00| 0. 20000 6200. 00|
LINE, PAINT, SOLID, WH TE, 100 nm | | [
0036 808- 06714 35650.000 m | 0. 14000 4991. 00| 0. 20000 7130. 00|
LINE, PAINT, SOLID, YELLON 100 nm | | |
0037 808- 75260 18.000 m | 5. 30000 95. 40| 6. 00000 108. 00|
TRANSVERSE MARKI NGS, THERMOPLASTI C, | | |
SOLI D, WHI TE, CROSSHATCH LINE, 300 nm | | [
0038 808- 75297 55.500 m | 10. 50000 582. 75| 12. 50000 693. 75|
TRANSVERSE MARKI NGS, THERMOPLASTI C, | | |
STOP LINE, 600nm | | |
0039 808- 75300 148.000 m | 2. 50000 370. 00| 3.00000 444. 00|
TRANSVERSE MARKI NGS, THERMOPLASTI C, | | |
CROSSWALK LI NE, 150nm | | I
0040 808- 75320 2.000 EACH 55. 00000 110. 00| 75. 00000 150. 00|
PAVEMVENT MESSAGE MARKI NGS, | | |
THERMOPLASTI C, LANE | NDI CATI ON ARROW | |
0041 808- 75325 2.000 EACH 75. 00000 150. 00| 100. 00000 200. 00|
PAVEMENT MESSAGE MARKI NGS, | | |
THERMOPLASTI C, WORD ( ONLY) | | |
0042 808- 75996 1413.000 EACH 3. 00000 4239. 00| 3. 00000 4239. 00|
SNOWPLOMBLE RAI SED PAVEMENT MARKER, | | |
REMOVE [ | |
0043 808- 75998 1413.000 EACH| 25. 00000 35325. 00| 27. 00000 38151. 00|
SNOWPLOWABLE RAI SED PAVEMENT MARKER | | |
SECTI ON TOTALS | $ 1,150, 446. 58] $ 1,246, 007. 25|
__________________________________________ e
CONTRACT TOTALS | $ 1,150, 446. 58] $ 1,246, 007. 25|




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 01/27/00
PAGE : 340 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 911, 022. 52 RQUTE : SR 10
CALL ORDER . 340 CONTRACT I D : RS-24650-A COUNTI ES : JASPER
LETTI NG DATE : 01/19/00 10:00 AM DI STRI CT . LAPORTE DI STRICT
CONTRACT TI ME : 50 WORK DAYS
CONTRACT DESCRI PTI ON : RURAL PRAJECT(S) : N A
SET- AS| DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDCR NO. / NAVE BI D LOW BI D
1 35-1139301 E & B PAVING |NC. $  701,331.17 100. 0000%
2 35-0918397 RIETH RI LEY CONSTRUCTI ON $  719,912.00 102. 6493%
3 35-1917625 M LESTONE CONTRACTCRS, L. P. $  779,731.00 111. 1787%
4 35-1120685 VALSH & KELLY, |INC. $ 812 ,128.45 115. 7981%
| (1) 35-1139301 | (2) 35-0918397 | (3) 35-1917625
|E & B PAVING, | NC. | RIETH RILEY CONSTRUCTI ON | M LESTONE CONTRACTCRS, L. P.
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ B S
SECTI ON 0001  ASPHALT RESURFACE
I | |
0001 105- 01925 8.000 MOS | 1000. 00000 8000. 00| 2700. 00000 21600. 00| 1000. 00000 8000. 00
FIELD OFFICE, 51.1 n2 | | |
0002 105- 06845 LUMP| 1323. 24000 1323. 24| 8000. 00000 8000. 00| 7500. 00000 7500. 00
CONSTRUCTI ON ENGI NEERI NG | | |
0003 110- 01001 LUMP| 5930. 00000 5930.00]  18400. 00000 18400. 00|  38000. 00000 38000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 202- 60820 1047.000 n2 | 5. 82000 6093. 54| 3. 25000 3402. 75| 4. 00000 4188. 00
SURFACE M LLING ASPHALT | | |
0005 211- 02060 13.000 n8 | 8. 97000 116. 61| 11. 85000 154. 05| 15. 00000 195. 00
B BORROW FOR STRUCTURE BACKFI LL | | |
0006 303- 04095 1793.000 My | 14. 49000 25980. 57| 16. 95000 30391. 35| 15. 00000 26895. 00
COVPACTED AGGREGATE FOR SHOULDER 0, 73 | | |
0007 401- 05455 7710.000 My | 29. 87000 230297. 70| 27. 40000 211254. 00| 32. 00000 246720. 00
QC QA HVA | NTERVEDI ATE 19.0 mm  MAI NLI NE| | |
0008 401- 05456 4819.000 My | 34. 88000 168086. 72| 33. 65000 162159. 35| 39. 00000 187941. 00
QC/ QA HVA SURFACE 9.5 nm MAI NLI NE | | |
0009 401- 06264 LUMP] 3536. 25000 3536. 25| 3650. 00000 3650. 00| 2000. 00000 2000. 00
PROFI LOGRAPH, HVA | | |
0010 402- 05487 814.000 My | 35. 76000 29108. 64| 34. 95000 28449. 30| 32. 00000 26048. 00
HVA | NTERVEDI ATE 19.0 nm SHOULDER | | |
0011 402- 05490 509.000 My | 39. 19000 19947. 71| 40. 55000 20639. 95| 39. 00000 19851. 00
HVA SURFACE 9.5 nm SHOULDER | | |
0012 402- 05495 2810.000 My | 32. 32000 90819. 20| 38. 80000 109028. 00| 35. 00000 98350. 00
HVA WEDGE AND LEVEL | |
0013 406- 05520 52.000 My | 158. 97000 8266. 44| 295. 00000 15340. 00| 200. 00000 10400. 00
ASPHALT FOR TACK COAT | | |
0014 610- 05527 964.000 My | 53. 13000 51217. 32| 54. 00000 52056. 00| 60. 00000 57840. 00

HVA FOR APPROACHES | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 01/27/00
PAGE : 340 -2
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 911, 022. 52 RQUTE : SR 10
CALL ORDER . 340 CONTRACT I D : RS-24650-A COUNTI ES : JASPER
LETTI NG DATE : 01/19/00 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- AS| DE :
| (1) 35-1139301 | (2) 35-0918397 | (3) 35-1917625
|E & B PAVING | NC | RFETH RI LEY CONSTRUCTI ON | M LESTONE CONTRACTCRS, L. P.
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
______________________________________________________________________ T
0015 615- 06527 8.000 EACH 339. 12000 2712. 96| 160. 00000 1280. 00| 335. 00000 2680. 00
MONUMENT, SECTI ON CORNER | | |
0016 715-05118 12.600 m | 146. 51000 1846. 03] 118. 00000 1486. 80| 175. 00000 2205. 00
PIPE, TYPE 1, O RCULAR 300 nm [ [ [
0017 715-05133 0.900 m | 2762. 95000 2486. 66| 660. 00000 594. 00| 1000. 00000 900. 00
PIPE, TYPE 1, C RCULAR 1500 nm | | [
0018 715-05841 1.000 EACH| 2197. 42000 2197. 42| 345. 00000 345. 00| 1000. 00000 1000. 00
CONCRETE ANCHOR, 1500 mm | | [
0019 801- 06203 1015.000 m | 1. 50000 1522. 50| 3. 20000 3248. 00| 3. 00000 3045. 00
TEMPORARY PAVEMENT MARKI NG, 100 mm | | [
0020 801- 06207 1015.000 m | 2.93000 2973. 95| 2. 25000 2283. 75| 3. 60000 3654. 00
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
100 mm | | |
0021 801- 06640 22.000 EACH 50. 00000 1100. 00] 75. 00000 1650. 00| 50. 00000 1100. 00
CONSTRUCTI ON SI GN, A | | |
0022 801-06775 LUWP| 19785. 00000 19785. 00| 7500. 00000 7500. 00| 12700. 00000 12700. 00
MAI NTAI NI NG TRAFFI C | | |
0024 808- 06703 42.000 m | 0. 75000 31. 50| 0. 75000 31. 50| 0. 75000 31.50
LINE, THERMOPLASTIC, SOLID, Wd TE, 100nm | |
0025 808-06713 17510.000 m | 0. 13000 2276. 30| 0. 13000 2276. 30| 0. 15000 2626. 50
LI NE, PAINT, SOLID, WHI TE, 100 nm | |
0026 808- 75240 2200.000 m | 0. 75000 1650. 00| 0. 75000 1650. 00| 0. 75000 1650. 00
LI NE, THERVOPLASTI C, BROKEN, YELLOW | | [
100mMm | |
0027 808- 75245 1323.000 m | 0. 75000 992. 25| 0. 75000 992. 25| 0. 75000 992. 25
LI NE, THERMOPLASTIC, SQOLID, YELLOW | | |
100nm [ |
0028 808- 75297 38.000 m | 9. 30000 353. 40| 9. 30000 353. 40| 9. 50000 361. 00
TRANSVERSE NMARKI NGS, THERMOPLASTI C, | | |
STOP LINE, 600nm | | [
0029 808- 75996 411. 000 EACH 4. 56000 1874. 16| 3. 25000 1335. 75| 3. 25000 1335. 75
SNOAPLOMWABLE RAI SED PAVEMENT MARKER, | | |
REMOVE [ | |
0030 808- 75998 411. 000 EACH 25. 00000 10275. 00| 25. 00000 10275. 00| 26. 00000 10686. 00
SNOAPLOWABLE RAI SED PAVEMENT MARKER | | |
0031 801-06216 38.000 m | 13. 95000 530. 10| 2. 25000 85. 50| 22. 00000 836. 00
TEMPORARY TRANSVERSE PAVEMENT MARKI NG | | |
600 mMm | | |
SECTI ON TOTALS | $ 701, 331. 17| $ 719, 912. 00| $ 779, 731. 00
______________________________________________________________________ e
CONTRACT TOTALS | $ 701, 331. 17| $ 719, 912. 00| $ 779, 731. 00




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 01/27/00
PAGE : 340 -3
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 911, 022. 52 RQUTE : SR 10
CALL ORDER . 340 CONTRACT I D : RS-24650-A COUNTI ES : JASPER
LETTI NG DATE : 01/19/00 10:00 AM DI STRI CT . LAPORTE DI STRICT

SET- AS| DE :

| (4) 35-1120685 | |
| WALSH & KELLY | |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT

SECTI ON 0001  ASPHALT RESURFACE

I
0001 105-01925 8.000 M3XS | 1500. 00000 12000. 00|

TEMPORARY PAVEMENT MARKI NG REMOVABLE, | |
100 mm | [

|

FIELD OFFICE, 51.1 n2 | [ |
0002 105- 06845 LUNP| 1665. 00000 1665. 00| |
CONSTRUCTI ON ENGI NEERI NG | | |
0003 110- 01001 LUMP|  40060. 00000 40060. 00| |
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 202- 60820 1047.000 n2 | 5. 00000 5235. 00| |
SURFACE M LLING ASPHALT | | |
0005 211- 02060 13.000 n8 | 18. 00000 234. 00| |
B BORROW FOR STRUCTURE BACKFI LL | | |
0006 303- 04095 1793.000 My | 14. 00000 25102. 00| |
COVPACTED AGGREGATE FOR SHOULDER 0, 73 | | |
0007 401- 05455 7710.000 My | 33. 50000 258285. 00| |
QC/ QA HVA | NTERVEDI ATE 19.0 mm  MAI NLI NE| | [
0008 401- 05456 4819.000 My | 38. 10000 183603. 90| |
QC/ QA HVA SURFACE 9.5 nm MAI NLI NE | | |
0009 401- 06264 LUMP| 4000. 00000 4000. 00| |
PROFI LOGRAPH, HMVA | | |
0010 402- 05487 814.000 My | 33. 50000 27269. 00| |
HVA | NTERVEDI ATE 19.0 nm SHOULDER | [ |
0011 402- 05490 509.000 My | 38. 10000 19392. 90| |
HVA SURFACE 9.5 nm SHOULDER | | |
0012 402- 05495 2810.000 My | 40. 00000 112400. 00| |
HVA WEDGE AND LEVEL | | |
0013 406- 05520 52.000 My | 350. 00000 18200. 00| |
ASPHALT FOR TACK COAT | | |
0014 610- 05527 964.000 My | 51. 00000 49164. 00| |
HVA FOR APPROACHES | | |
0015 615- 06527 8.000 EACH 250. 00000 2000. 00| |
MONUVENT, SECTI ON CORNER | | |
0016 715- 05118 12.600 m | 200. 00000 2520. 00| |
PIPE, TYPE 1, CRCULAR 300 nm | | |
0017 715- 05133 0.900 m | 2000. 00000 1800. 00| [
PIPE, TYPE 1, C RCULAR 1500 nm | | |
0018 715- 05841 1.000 EACH 1500. 00000 1500. 00| |
CONCRETE ANCHOR, 1500 nm | | |
0019 801- 06203 1015.000 m | 1. 25000 1268. 75| |
TEMPORARY PAVEMENT MARKI NG, 100 nm | | |
0020 801- 06207 1015.000 m | 3. 00000 3045. 00| |
|

I



ENG NEER S ESTI MATE: $ 911, 022. 52
CALL CRDER : 340
LETTI NG DATE : 01/19/00 10:00 AM

SET- AS| DE :

| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

CONTRACT I D : RS-24650-A

DATE : 01/27/00
PAGE : 340 -4

RQUTE : SR 10
COUNTI ES : JASPER

DI STRI CT : LAPCRTE DI STRI CT

| (4) 35-1120685
| WALSH & KELLY

LINE NO/ I TEM CODE / ALT

I
| TEM DESCRI PTI ON QUANTI TY |

0021 801- 06640 22.000 EACH
CONSTRUCTI ON SI GN, A |

0022 801-06775 LUWP|
MAI NTAI NI NG TRAFFI C |

0024 808-06703 42.000 m |
LI NE, THERMOPLASTIC, SCLID, WH TE, 100nm

0025 808-06713 17510.000 m |
LINE, PAINT, SCLID, WHITE, 100 mm

0026 808- 75240 2200.000 m

I
LI NE, THERMOPLASTI C, BROKEN, YELLOW |
100mMm |

0027 808- 75245 1323.000 m |
LI NE, THERMOPLASTIC, SCLID, YELLOW |
100mMm

0028 808- 75297 38.000 m |
TRANSVERSE MARKI NGS, THERMOPLASTI C, |
STOP LINE, 600mm |

0029 808- 75996 411.000 EACH
SNOAPLOMBLE RAI SED PAVEMENT NARKER,
REMOVE [

0030 808- 75998 411. 000 EACH

SNOWPLOWABLE RAI SED PAVEMENT NMARKER |

0031 801-06216 38.000 m |

TEMPORARY TRANSVERSE PAVEMENT MARKI NG, |

600 nm |
SECTI ON TOTALS |

UNIT PRI CE ANOUNT]|
51. 50000 1133. 00|
I

25000. 00000 25000. 00
I

0. 90000 37. 80|

I

0. 14000 2451. 40|

I

0. 90000 1980. 00|

|

0. 90000 1190. 70]|

|

I

10. 00000 380. 00|
|

3. 00000 1233. 00|
|I

24. 00000 9864. 00|
I

3.00000 114. 00|

I

I

$ 812, 128. 45|

$ 812, 128.

UNI T PRI CE AMOUNT]|

UNT PRI CE AMOUNT




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 01/27/00
PAGE : 344 -1

TABULATI ON CF BI DS

ENG NEER S ESTI MATE: NONE BELOW ROUTE : 42
CALL ORDER . 344 CONTRACT I D : RS-24654-B COUNTI ES : CLAY
LETTI NG DATE : 01/19/00 10:00 AM DI STRI CT ;. CRAWFORDSVI LLE DI STRI CT
CONTRACT TI ME : 10/28/00 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : RURAL PRQIECT( S)
SET- AS| DE :

VENDOR RANKI NG :

1 35-1917625 M LESTONE CONTRACTCRS, L.P. $ 997,572. 41 100. 0000%




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 01/27/00
PAGE : 350 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 925, 000. 00 RQUTE : SR 19
CALL ORDER . 350 CONTRACT I D : RS-24670-A COUNTI ES : ELKHART
LETTI NG DATE : 01/19/00 10:00 AM DI STRI CT . FT. WAYNE DI STRICT
CONTRACT TIME : 07/15/00 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : RURAL PRAJECT(S) : N A
SET- AS| DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDOR NO. / NAVE BI D LOWN BI D
1 35-0918397 R ETH RI LEY CONSTRUCTI ON $ 749, 932. 30 100. 0000%
2 35-1065659 BROOKS CONSTRUCTI ON $ 816, 675. 01 108. 8998%
3 35-1185040 N BLOCK EXCAVATI NG | NC. $ 824, 510. 69 109. 9446%
4 35-0997978 PHEND & BROMN, | NC. $ 843, 410. 21 112. 4648%
| (1) 35-0918397 | (2) 35-1065659 | (3) 35-1185040
| RIETH RILEY CONSTRUCTI ON | BROOKS CONSTRUCTI ON | NI BLOCK EXCAVATI NG | NC.
LINE NO/ | TEM CODE / ALT | | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRI CE ANMOUNT
------------------------------------------ O
SECTI ON 0001  ASPHALT RESURFACE
I | |
0001 105-01925 6.000 MS | 1100. 00000 6600. 00| 700. 00000 4200. 00| 1100. 00000 6600. 00
FI ELD OFFICE, 51.1 n2 | | [
0002 110-01001 LUMP|  25000. 00000 25000. 00]  24411. 88000 24411.88]  43950. 00000 43950. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | [
0003 202- 60820 19990.800 n2 | 1. 00000 19990. 80| 0. 90000 17991. 72| 0. 80000 15992. 64
SURFACE M LLI NG ASPHALT | | |
0004 303-52309 1850.000 My | 13. 00000 24050. 00| 7. 50000 13875. 00| 11. 50000 21275. 00
COVPACTED AGGREGATE FOR SHOULDER, 0, 53 | | |
0005 305- 05204 585.000 My | 70. 00000 40950. 00| 91. 00000 53235. 00| 80. 00000 46800. 00
HVA FOR PATCHI NG | | |
0006 305- 98794 175.000 My | 20. 00000 3500. 00| 7.50000 1312. 50| 12. 00000 2100. 00
COVPACTED AGGREGATE FOR PATCHI NG 0, 53 | | |
0007 401- 05454 8100.000 My | 29. 00000 234900. 00| 30. 25000 245025. 00| 31. 00000 251100. 00
QT QA HVA | NTERMVEDI ATE 12.5 nm  MAI NLI NE| | [
0008 401- 05456 6375.000 My | 31. 40000 200175. 00| 38. 25000 243843, 75| 35. 00000 223125. 00
QC/ QA HVA SURFACE 9.5 mm MAI NLI NE | | [
0009 402- 05495 2800.000 My | 35. 00000 98000. 00| 38. 00000 106400. 00| 34. 00000 95200. 00
HVA WEDGE AND LEVEL | |
0010 406- 05520 64.500 My | 250. 00000 16125. 00| 175. 00000 11287. 50| 240. 00000 15480. 00
ASPHALT FOR TACK COAT | | |
0011 608- 04396 15.000 EACH| 200. 00000 3000. 00| 175. 00000 2625. 00| 155. 00000 2325. 00
SHOULDER DRAI N | | |
0012 610- 05527 670.000 My | 35. 00000 23450. 00| 60. 00000 40200. 00| 64. 00000 42880. 00
HVA FOR APPROACHES | |
0013 615- 06520 13.000 EACH| 150. 00000 1950. 00| 175. 00000 2275. 00| 185. 00000 2405. 00
MONUVENT, RE- ESTABLI SH | | |
0014 715-05149 2.500 m | 190. 00000 475. 00| 350. 00000 875. 00| 350. 00000 875. 00

PIPE, TYPE 2, CROULAR 300 mm, CLAY | |
Pl PE, EXTRA STRENGTH | | [



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 01/27/00
PAGE : 350 -2
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 925, 000. 00 RQUTE : SR 19
CALL ORDER . 350 CONTRACT I D : RS-24670-A COUNTI ES : ELKHART
LETTI NG DATE : 01/19/00 10:00 AM DI STRI CT . FT. WAYNE DI STRICT
SET- AS| DE :
| (1) 35-0918397 | (2) 35-1065659 | (3) 35-1185040
| RFETH RI LEY CONSTRUCTI ON | BROOKS CONSTRUCTI ON | Nl BLOCK EXCAVATI NG | NC.
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0015 720- 44000 6. 000 EACH 400. 00000 2400. 00| 650. 00000 3900. 00| 240. 00000 1440. 00
CASTI NG ADJUST TO GRADE | | [
0016 801- 06203 8984.000 m | 0. 34000 3054. 56| 0. 34000 3054. 56| 0. 37000 3324.08
TEMPORARY PAVEMENT MARKI NG, 100 mm | | [
0017 801- 06207 810.000 m | 4. 02000 3256. 20| 3. 50000 2835. 00| 4. 25000 3442. 50
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
100 mm | | |
0018 801- 06640 36. 000 EACH 67. 63000 2434. 68| 64. 00000 2304. 00| 69. 00000 2484. 00
CONSTRUCTI ON SI GN, A | | |
0019 801- 06645 2.000 EACH 26. 42000 52. 84| 25. 00000 50. 00| 25. 00000 50. 00
CONSTRUCTI ON SIGN, B | | |
0020 801-06775 LUWP| 25000. 00000 25000. 00| 21000. 00000 21000. 00| 26550. 00000 26550. 00
MAI NTAI NI NG TRAFFI C | | |
0021 805- 02327 3.000 EACH 71. 32000 213. 96| 250. 00000 750. 00| 190. 00000 570. 00
SI GNAL DETECTOR HOUSI NG, ADJUST TO GRADE| | |
0022 808-01226 410. 000 EACH 6. 25000 2562. 50| 6. 25000 2562. 50| 6. 75000 2767. 50

SNOANPLOMBLE RAI SED PAVEMENT NMARKER |
CASTI NG, | NSTALL [
0023 808-06703 93.000 m | 0. 83000 77.19

PAVEMENT MESSAGE MARKI NGS, |
THERMOPLASTI C, WORD, RXR |

|
I
| 0. 82500 76. 73] 0. 89000 82.77
LINE, THERMOPLASTIC, SOLID, WH TE, 100mmi | |
0024 808- 06713 16208.000 m | 0. 14000 2269. 12| 0. 14000 2269. 12| 0. 15000 2431. 20
LINE, PAINT, SOLID, VWH TE, 100 nm | | |
0025 808- 75240 1750.000 m | 0. 83000 1452. 50| 0. 82500 1443. 75| 0. 85000 1487. 50
LI NE, THERMOPLASTI C, BROKEN, YELLOW | | |
100nm | [ |
0026 808- 75245 4190.000 m | 0. 83000 3477. 70| 0. 82500 3456. 75| 0. 85000 3561. 50
LINE, THERMOPLASTIC, SOLID, YELLOW [ [ |
100nm | | |
0027 808- 75297 65.000 m | 8. 75000 568. 75| 8. 75000 568. 75 9. 00000 585. 00
TRANSVERSE MARKI NGS, THERMOPLASTI C, | | |
STOP LI NE, 600mm | | |
0028 808- 75300 400.000 m | 2. 25000 900. 00| 2. 25000 900. 00| 2.30000 920. 00
TRANSVERSE MARKI NGS, THERMOPLASTI C, | | |
CROSSVALK LINE, 150mm | | |
0029 808- 75320 2.000 EACH 55. 00000 110. 00| 55. 00000 110. 00| 57. 00000 114. 00
PAVEMENT MESSAGE MARKI NGS, | | |
THERMOPLASTI C, LANE | NDI CATI ON ARROW | |
0030 808- 75325 2.000 EACH 79. 50000 159. 00| 79. 50000 159. 00| 84. 00000 168. 00
PAVEMENT MESSAGE MARKI NGS, | | |
THERMOPLASTI C, WORD ( ONLY) | | |
0031 808- 75340 2.000 EACH 250. 00000 500. 00| 250. 00000 500. 00| 260. 00000 520. 00
|
I



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 01/27/00
PAGE : 350 -3
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 925, 000. 00 RQUTE : SR 19
CALL ORDER . 350 CONTRACT I D : RS-24670-A COUNTI ES : ELKHART
LETTI NG DATE : 01/19/00 10:00 AM DI STRI CT . FT. WAYNE DI STRICT
SET- AS| DE :
| (1) 35-0918397 | (2) 35-1065659 | (3) 35-1185040
| RFETH RI LEY CONSTRUCTI ON | BROOKS CONSTRUCTI ON | Nl BLOCK EXCAVATI NG | NC.
LINE NO/ |ITEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
__________________________________________ o
0032 808- 75994 410. 000 EACH 5. 25000 2152. 50| 5. 25000 2152. 50| 5. 50000 2255. 00
PRI SMATI C REFLECTOR | | |
0033 203-02131 2.500 n8 | 200. 00000 500. 00| 310. 00000 775. 00| 110. 00000 275.00
EXPLORATORY EXCAVATI ON | |
0034 213-52830 2.500 nB8 | 250. 00000 625. 00| 100. 00000 250. 00| 550. 00000 1375. 00
FLOMBLE MORTAR | | [
SECTI ON TOTALS | $ 749, 932. 30| $ 816, 675. 01| $ 824, 510. 69
__________________________________________ o
CONTRACT TOTALS | $ 749, 932. 30| $ 816, 675. 01| $ 824, 510. 69




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 01/27/00
PAGE : 350 -4
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 925, 000. 00 RQUTE : SR 19
CALL ORDER . 350 CONTRACT I D : RS-24670-A COUNTI ES : ELKHART
LETTI NG DATE : 01/19/00 10:00 AM DI STRI CT . FT. WAYNE DI STRICT
SET- AS| DE :
| (4) 35-0997978 | |
| PHEND & BROWN, | NC. | |
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
______________________________________________________________________ T
SECTI ON 0001  ASPHALT RESURFACE
I I |
0001 105-01925 6.000 MG | 1565. 00000 9390. 00| |
FIELD OFFICE, 51.1 nR | [ [
0002 110-01001 LUWP| 42000. 00000 42000. 00| |
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | |
0003 202- 60820 19990.800 n2 | 2. 00000 39981. 60| |
SURFACE M LLI NG, ASPHALT | [ [
0004 303-52309 1850.000 My | 13. 50000 24975. 00| |
COWPACTED AGGREGATE FOR SHOULDER, 0, 53 | | |
0005 305- 05204 585.000 My | 90. 00000 52650. 00| |
HVA FOR PATCHI NG [ [
0006 305-98794 175.000 My | 20. 00000 3500. 00| |
COVWPACTED AGGREGATE FOR PATCHI NG 0, 53 | | |
0007 401- 05454 8100. 000 My 29. 50000 238950. 00| |
QT QA HVA | NTERMVEDI ATE 12.5 mm  MAI NLI NE| [ [
0008 401- 05456 6375.000 My | 35. 00000 223125. 00| |
QT QA HVA SURFACE 9.5 mm MAI NLI NE | [ [
0009 402- 05495 2800.000 My | 33. 00000 92400. 00| |
HVA WEDGE AND LEVEL [ [ [
0010 406- 05520 64.500 My | 170. 00000 10965. 00| |
ASPHALT FOR TACK COAT | | |
0011 608- 04396 15.000 EACH 253. 00000 3795. 00|
SHOULDER DRAI N | | [
0012 610- 05527 670.000 My | 80. 00000 53600. 00| |
HVA FOR APPROACHES | [ |
0013 615- 06520 13. 000 EACH| 300. 00000 3900. 00| |
MONUMENT, RE- ESTABLI SH | | [
0014 715-05149 2.500 m 286. 00000 715. 00| |
Pl PE, TYPE 2, C RCULAR, 300 mm, CLAY | | |
PI PE, EXTRA STRENGTH | | [
0015 720- 44000 6. 000 EACH 498. 00000 2988. 00| |
CASTI NG ADJUST TO GRADE | [ |
0016 801- 06203 8984.000 m | 0. 42000 3773. 28| |
TEMPORARY PAVEMENT MARKI NG, 100 mm | | [
0017 801-06207 810.000 m | 0. 69000 558. 90| |
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
100 mm | | |
0018 801- 06640 36. 000 EACH 64. 00000 2304. 00| |
CONSTRUCTI ON SIGN, A | | |
0019 801- 06645 2.000 EACH 25. 00000 50. 00| |
|

CONSTRUCTI ON SIGN, B |



I NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 01/27/00
PAGE : 350 -5
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 925, 000. 00 ROUTE : SR 19
CALL ORDER : 350 CONTRACT 1D : RS-24670-A COUNTI ES : ELKHART
LETTI NG DATE : 01/19/00 10:00 AM DI STRI CT : FT. WAYNE DI STRICT
SET- ASI DE :
| (4) 35-0997978 | |
| PHEND & BROWN, | NC. | |
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AVMOUNT|  UNIT PRI CE AMOUNT
0020 801- 06775 LUWP|  18000. 00000 18000. 00| |
MAI NTAI NI NG TRAFFI C | | |
0021 805-02327 3.000 EACH 246. 00000 738. 00| |
SI GNAL DETECTOR HOUSI NG, ADJUST TO GRADE| | |
0022 808- 01226 410.000 EACH| 6. 25000 2562. 50| |
SNOWPLOWABLE RAI SED PAVEMENT MARKER | | |
CASTI NG, | NSTALL | | |
0023 808- 06703 93.000 m | 0. 82000 76. 26| |
LINE, THERMOPLASTIC, SOLID, WA TE, 100nm | |
0024 808- 06713 16208.000 m | 0. 14000 2269. 12| |
LINE, PAINT, SOLID, WH TE, 100 nm | |
0025 808- 75240 1750.000 m | 0. 82000 1435. 00| |
LI NE, THERMOPLASTI C, BROKEN, YELLOW | | |
100nm | [ |
0026 808- 75245 4190.000 m | 0. 82000 3435. 80| |
LI NE, THERVOPLASTIC, SOLID, YELLOW | [ |
100nm | | |
0027 808- 75297 65.000 m | 8. 75000 568. 75| |
TRANSVERSE MARKI NGS, THERMOPLASTI C, | | |
STOP LINE, 600nm | | |
0028 808- 75300 400.000 m | 2. 25000 900. 00| |
TRANSVERSE MARKI NGS, THERMOPLASTI C, | | |
CROSSWALK LI NE, 150mm | | |
0029 808- 75320 2.000 EACH 55. 00000 110. 00| |
PAVEMVENT MESSAGE MARKI NGS, | | |
THERVOPLASTI C, LANE | NDI CATI ON ARROW | | |
0030 808- 75325 2.000 EACH 79. 50000 159. 00| |
PAVEMENT MESSAGE MARKI NGS, | | [
THERMOPLASTI C, WORD ( ONLY) | | |
0031 808- 75340 2.000 EACH 250. 00000 500. 00| |
PAVEMVENT MESSAGE MARKI NGS, | | |
THERVOPLASTI C, WORD, RXR | [ |
0032 808- 75994 410. 000 EACH| 5. 25000 2152. 50| |
PRI SMATI C REFLECTOR | | |
0033 203- 02131 2.500 nB8 | 300. 00000 750. 00| |
EXPLORATORY EXCAVATI ON | | |
0034 213-52830 2.500 n8 | 53. 00000 132. 50| |
FLOMBLE MORTAR | | |
SECTI ON TOTALS | $ 843, 410. 21| |

CONTRACT TOTALS [

$ 843, 410.




I NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 01/27/00
PAGE : 360 -1
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 2, 035, 521. 18 ROUTE : 24
CALL ORDER : 360 CONTRACT 1D : RS-24671-A COUNTI ES : ALLEN
LETTI NG DATE : 01/19/00 10:00 AM DI STRI CT : FT. WAYNE DI STRICT
CONTRACT TIME : 08/18/00 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : RURAL PROJECT(S) : N A
SET- ASI DE :
VENDOR RANKI NG :
TOTAL % OVER
RANK VENDOR NO. / NAVE BI D LOWBI D
1 35-1139301 E & B PAVING |NC $ 1,598, 941.50 100. 0000%
2 35-1065659 BROOKS CONSTRUCTI ON $ 1,819, 980.93 113. 8241%
3 34-4272670 JOHNSON, S.E. COWPANI ES $ 1,933,871.25 120. 9469%
4  35-1185040 NI BLOCK EXCAVATI NG | NC. $ 2,016,561.85 126. 1185%
| (1) 35-1139301 | (2) 35-1065659 | (3) 34-4272670
|E & B PAVING | NC. | BROOKS CONSTRUCTI ON | JOHNSON, S.E. COVPAN ES
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ O
SECTI ON 0001  ASPHALT RESURFACE
I | |
0001 105- 01925 6.000 M | 1100. 00000 6600. 00| 1150. 00000 6900. 00| 1600. 00000 9600. 00
FIELD OFFICE, 51.1 n2 | | |
0002 110- 01001 LUMP|  54456. 00000 54456.00|  91000. 00000 91000.00] 100000. 00000 100000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0003 202- 02240 176.000 n2 | 12. 00000 2112. 00| 9. 97000 1754. 72| 13. 00000 2288. 00
PAVEMENT, REMOVE | | |
0004 202- 60820 2950.000 n2 | 2. 55000 7522. 50| 1. 95000 5752. 50| 4. 00000 11800. 00
SURFACE M LLI NG, ASPHALT | | |
0005 202- 60822 360.000 n2 | 6. 50000 2340. 00| 2. 74000 986. 40| 4. 00000 1440. 00
SURFACE M LLI NG PORTLAND CEMENT | | |
CONCRETE | [ |
0006 203-91878 120.000 m | 10. 00000 1200. 00| 65. 62000 7874. 40| 50. 00000 6000. 00
LI NEAR DI TCH GRADI NG | | |
0007 205-02236 13.000 EACH| 65. 00000 845. 00| 65. 00000 845. 00| 65. 00000 845. 00
TEMPORARY ERCSI ON AND SEDI MENT CONTROL, | | |
DROP | NLET PROTECTI ON | | |
0008 211- 02060 34.000 n8 | 21. 00000 714. 00| 20. 25000 688. 50| 20. 00000 680. 00
B BORROW FOR STRUCTURE BACKFI LL | | |
0009 303- 52308 4755.000 My | 5. 40000 25677. 00| 5. 51000 26200. 05| 12. 00000 57060. 00
COVPACTED AGGREGATE FOR BASE, 0, 53 | | |
0010 303-52309 3984.000 My | 12. 10000 48206. 40| 14. 33000 57090. 72| 12. 25000 48804. 00
COMPACTED AGGREGATE FOR SHOULDER, 0, 53 | | |
0011 305- 05204 864.000 My | 78. 44000 67772. 16| 69. 07000 59676. 48| 61. 50000 53136. 00
HVA FOR PATCHI NG | | |
0012 305- 05206 9684.000 My | 25. 70000 248878. 80| 31. 77000 307660. 68| 30. 00000 290520. 00
W DENI NG W TH HVA | | |
0013 310- 04014 515.000 n2 | 116. 78000 60141. 70| 130. 00000 66950. 00| 165. 00000 84975. 00

PATCH NG FULL DEPTH, REI NFORCED | | |
CONCRETE PAVENENT [ | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 01/27/00
PACGE : 360 -2
TABULATI ON CF BI DS

TEMPORARY WORKS| TE SPEED LIM T SI GN |
ASSEMBLY |

ENG NEER S ESTI MATE: $ 2, 035, 521. 18 ROUTE : 24
CALL ORDER . 360 CONTRACT I D : RS-24671-A COUNTI ES : ALLEN
LETTI NG DATE : 01/19/00 10:00 AM DI STRI CT . FT. WAYNE DI STRICT
SET- AS| DE :
| (1) 35-1139301 | (2) 35-1065659 | (3) 34-4272670
| E & B PAVING | NC | BROOKS CONSTRUCTI ON | JOHNSON, S. E. COWPAN ES
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0014 401- 05454 13241.000 My | 24. 10000 319108. 10| 26. 12000 345854. 92| 30. 00000 397230. 00
QC/ QA HVA | NTERMEDI ATE 12.5 mm MAI NLI NE| | |
0015 401- 05456 9458.000 My | 31. 25000 295562. 50| 31. 48000 297737. 84| 36. 00000 340488. 00
QT QA HVA SURFACE 9.5 mm MAI NLI NE | | [
0016 401- 05462 4153.000 My | 24. 80000 102994. 40| 25. 80000 107147. 40| 26. 00000 107978. 00
QC/ QA HVA | NTERMEDI ATE 12.5 mm SHOULDER| | |
0017 401- 05464 2967.000 My | 29. 00000 86043. 00| 30. 99000 91947. 33| 30. 00000 89010. 00
QC/ QA HVA SURFACE 9.5 mm SHOULDER | |
0018 401- 06264 LUWP| 3300. 00000 3300. 00| 10000. 00000 10000. 00| 10000. 00000 10000. 00
PROFI LOGRAPH, HMVA | | [
0019 406- 05520 82.900 My | 160. 00000 13264. 00| 197. 59000 16380. 21| 85. 00000 7046. 50
ASPHALT FOR TACK COAT | | |
0020 605-06120 68.000 m | 79. 00000 5372. 00| 82. 02000 5577. 36| 65. 00000 4420. 00
CURB, CONCRETE | | |
0021 605-94082 1.000 EACH 500. 00000 500. 00| 300. 00000 300. 00| 1000. 00000 1000. 00
CURB TURNOUT, CONCRETE | | [
0022 610- 05527 1181.000 My | 51. 40000 60703. 40| 48. 69000 57502. 89| 62. 25000 73517. 25
HVA FOR APPROACHES | | [
0023 611-95023 5.000 EACH 75. 00000 375. 00| 90. 00000 450. 00| 150. 00000 750. 00
MAI LBOX ASSEMBLY, RESET | | [
0024 621-06574 580.000 n2 | 6. 35000 3683. 00| 7. 00000 4060. 00| 6. 35000 3683. 00
SODDI NG | | |
0025 715-05119 132.400 m | 112. 35000 14875. 14| 135. 27000 17909. 75| 100. 00000 13240. 00
PIPE, TYPE 1, O RCULAR 375 nm [ [ |
0026 715- 05595 3.000 m | 150. 00000 450. 00| 115. 85000 347. 55| 115. 00000 345. 00
PI PE EXTENSI ON, C ROULAR, 375 nm | | |
0027 715-05756 4.900 m | 150. 00000 735. 00| 103. 94000 509. 31| 105. 00000 514. 50
PI PE EXTENSI ON, Cl RULAR, 300 nm | | |
0028 720-44000 11. 000 EACH 300. 00000 3300. 00| 370. 00000 4070. 00| 300. 00000 3300. 00
CASTI NG ADJUST TO GRADE | |
0029 720-44015 1.000 EACH 600. 00000 600. 00| 390. 00000 390. 00| 750. 00000 750. 00
CASTING 2, FURNI SH AND ADJUST TO GRADE | | |
0030 720-45615 5.800 m | 600. 00000 3480. 00| 1213. 92000 7040. 74| 865. 00000 5017. 00
I NLET, RECONSTRUCT STRUCTURE | | |
0031 720-92603 1.000 EACH 220. 00000 220. 00| 550. 00000 550. 00| 300. 00000 300. 00
Pl PE CATCH BASI N CASTI NG FOR 600 MM PI PE| | |
0032 730-03475 11. 000 EACH 240. 00000 2640. 00| 445, 00000 4895. 00| 500. 00000 5500. 00
SAFETY METAL END SECTION, 4:1, 375 nm | | |
0033 801-01093 16. 000 EACH 1450. 00000 23200. 00| 900. 00000 14400. 00| 1100. 00000 17600. 00
|
I



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE :
PAGE :

01/ 27/
360 -3

00

SNOWPLOMBLE RAI SED PAVEMENT MARKER, |
REMOVE |

ENG NEER S ESTI MATE: $ 2, 035, 521. 18 ROUTE : 24
CALL ORDER : 360 CONTRACT I D : RS-24671-A COUNTI ES : ALLEN
LETTI NG DATE : 01/19/00 10:00 AM DI STRI CT : FT. WAYNE DI STRI CT
SET- ASI DE :
| (1) 35-1139301 [ (2) 35-1065659 | (3) 34-4272670
|E & B PAVING, | NC. | BROOKS CONSTRUCTI ON | JOHNSON, S.E. COWPAN ES
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRICE AMDUNT| UNIT PRICE ANMOUNT
__________________________________________ o
0034 801- 06203 12700.000 m | 0. 54000 6858. 00| 0. 03000 381. 00| 0. 25000 3175. 00
TEMPORARY PAVEMENT MARKI NG, 100 mm | | [
0035 801- 06207 12700.000 m | 1. 92000 24384. 00| 0. 07000 889. 00| 1. 00000 12700. 00
TEMPCRARY PAVEMENT MARKI NG, REMOVABLE, | | |
100 mm [ [ |
0036 801- 06640 40.000 EACH 55. 00000 2200. 00| 55. 00000 2200. 00| 55. 00000 2200. 00
CONSTRUCTI ON SI GN, A | | |
0037 801- 06710 63.000 DAY | 17. 00000 1071. 00| 50. 00000 3150. 00| 15. 00000 945. 00
FLASHI NG ARROW S| GN | |
0038 801- 06775 LUMP|  31000. 00000 31000.00] 129100. 00000 129100. 00] 100000. 00000 100000. 00
MAI NTAI NI NG TRAFFI C | | |
0039 802- 74046 4.000 EACH 168. 00000 672. 00| 55. 00000 220. 00| 55. 00000 220. 00
SI GN ASSEMBLY, U CHANNEL POSTS, RELOCATE] | |
0040 802- 99058 6.000 EACH 27. 50000 165. 00| 40. 00000 240. 00| 95. 00000 570. 00
SHEET SIGN, | NSTALL | | [
0041 804- 06771 276.000 EACH 18. 40000 5078. 40| 16. 00000 4416. 00| 19. 50000 5382. 00
DELI NEATOR POST, FLEXI BLE | | [
0042 805- 01843 7.000 EACH 350. 00000 2450. 00| 220. 00000 1540. 00| 220. 00000 1540. 00
SI GNAL HANDHOLE ADJUST TO GRADE | | [
0043 805- 92951 16.000 EACH 130. 00000 2080. 00| 185. 00000 2960. 00| 185. 00000 2960. 00
SI GNAL DETECTOR HOUSI NG ADJUST TO GRADE | | [
0044 808- 06701 3800.000 m | 0. 70000 2660. 00| 0. 73000 2774. 00| 0. 70000 2660. 00
LI NE, THERMOPLASTI C, BROKEN, WH TE, | | [
100nm | | |
0045 808- 06703 18630.000 m | 0. 70000 13041. 00| 0. 73000 13599. 90| 0. 70000 13041. 00
LI NE, THERMOPLASTIC, SCOLID, WH TE, 100nmj | [
0046 808- 75245 14930.000 m | 0. 70000 10451. 00| 0. 73000 10898. 90| 0. 70000 10451. 00
LINE, THERMOPLASTIC, SOLID, YELLON [ [ |
100nm | | |
0047 808- 75297 98.500 m | 10. 00000 985. 00| 8. 75000 861. 88| 10. 00000 985. 00
TRANSVERSE MARKI NGS, THERMOPLASTI C, | [ |
STOP LINE, 600mm | | |
0048 808- 75320 27.000 EACH 50. 00000 1350. 00| 40. 00000 1080. 00| 50. 00000 1350. 00
PAVEMENT MESSAGE MARKI NGS, | | |
THERMOPLASTI C, LANE | NDI CATI ON ARROW [ |
0049 808- 75325 27.000 EACH 60. 00000 1620. 00| 60. 00000 1620. 00| 60. 00000 1620. 00
PAVEMENT MESSAGE MARKI NGS, | | [
THERVOPLASTI C, WORD ( ONLY) | | |
0050 808- 75996 770.000 EACH] 4. 50000 3465. 00| 2. 65000 2040. 50| 3. 50000 2695. 00
|
|



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 01/27/00
PAGE : 360 -4
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 2, 035, 521. 18 ROUTE : 24
CALL ORDER . 360 CONTRACT I D : RS-24671-A COUNTI ES : ALLEN
LETTI NG DATE : 01/19/00 10:00 AM DI STRI CT . FT. WAYNE DI STRICT
SET- AS| DE :
| (1) 35-1139301 | (2) 35-1065659 | (3) 34-4272670
| E & B PAVING | NC | BROOKS CONSTRUCTI ON | JOHNSON, S. E. COWPAN ES
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0051 808- 75998 980. 000 EACH 23. 00000 22540. 00| 22. 00000 21560. 00| 23. 00000 22540. 00
SNOAPLOWABLE RAI SED PAVEMENT MARKER | | |
SECTI ON TOTALS | $ 1,598, 941. 50| $ 1,819,980.93| $ 1,933,871.25
------------------------------------------ e m o m m e e e e e e e e e e e e e e et e e e e e e e e e e e e e e e e e e e e e e e e eaeaaaao

$ 1,598, 941. 50|

$ 1,819, 980. 93|

$ 1,933,871.25




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 01/27/00
PAGE : 360 -5
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 2, 035, 521. 18 ROUTE : 24
CALL ORDER . 360 CONTRACT I D : RS-24671-A COUNTI ES : ALLEN
LETTI NG DATE : 01/19/00 10:00 AM DI STRI CT . FT. WAYNE DI STRICT
SET- AS| DE :
| (4) 35-1185040 | |
| NI BLOCK EXCAVATI NG | NC. | |
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
__________________________________________ o
SECTI ON 0001  ASPHALT RESURFACE
I I I
0001 105-01925 6.000 MG | 1300. 00000 7800. 00| |
FIELD OFFICE, 51.1 nR | [ [
0002 110-01001 LUWP|  110000. 00000 110000. 00| |
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0003 202- 02240 176.000 n2 | 26. 00000 4576. 00| |
PAVEMENT, REMOVE | | |
0004 202-60820 2950.000 n2 | 1. 60000 4720. 00| |
SURFACE M LLI NG, ASPHALT | [ [
0005 202- 60822 360.000 n2 | 2. 00000 720. 00| |
SURFACE M LLI NG PORTLAND CEMENT | | [
CONCRETE | | |
0006 203-91878 120.000 m | 58. 00000 6960. 00| |
LI NEAR DI TCH GRADI NG | | |
0007 205- 02236 13. 000 EACH| 100. 00000 1300. 00| |
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | [
DROP | NLET PROTECTI ON [ [ [
0008 211- 02060 34.000 nB8 | 19. 00000 646. 00| |
B BORROW FOR STRUCTURE BACKFI LL | | |
0009 303-52308 4755.000 My | 10. 65000 50640. 75| |
COVPACTED AGGREGATE FOR BASE, 0, 53 | | |
0010 303-52309 3984.000 My | 9. 90000 39441. 60| |
COWPACTED AGGREGATE FOR SHOULDER, 0, 53 | | |
0011 305-05204 864.000 My | 56. 00000 48384. 00| |
HVA FOR PATCHI NG | [ |
0012 305- 05206 9684.000 My | 38. 00000 367992. 00| |
W DENI NG W TH HVA [ [ [
0013 310-04014 515.000 nR2 | 142. 00000 73130. 00| |
PATCHI NG FULL DEPTH, REI NFORCED | | |
CONCRETE PAVEMENT | | [
0014 401- 05454 13241.000 My | 32. 00000 423712. 00| |
QC/ QA HVA | NTERMEDI ATE 12.5 mm MAI NLI NE| | |
0015 401- 05456 9458.000 My | 36. 00000 340488. 00| |
QT QA HVA SURFACE 9.5 mm MAI NLI NE | | [
0016 401- 05462 4153.000 My | 31. 00000 128743. 00| |
QC/ QA HVA | NTERMEDI ATE 12.5 nmm SHOULDER| | |
0017 401- 05464 2967.000 My | 32. 00000 94944. 00| |
QT QA HVA SURFACE 9.5 nmm SHOULDER | | |
0018 401- 06264 LUWP| 5040. 00000 5040. 00| |
I

PRCFI LOGRAPH, HVA



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 01/27/00
PAGE : 360 -6
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 2, 035, 521. 18 ROUTE : 24
CALL ORDER . 360 CONTRACT I D : RS-24671-A COUNTI ES : ALLEN
LETTI NG DATE : 01/19/00 10:00 AM DI STRI CT . FT. WAYNE DI STRICT
SET- AS| DE :
| (4) 35-1185040 | |
| NI BLOCK EXCAVATI NG | NC. | |
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
______________________________________________________________________ T
0019 406- 05520 82.900 My | 245. 00000 20310. 50| |
ASPHALT FOR TACK COAT | | |
0020 605-06120 68.000 m | 85. 00000 5780. 00| |
CURB, CONCRETE | [ [
0021 605-94082 1.000 EACH 1200. 00000 1200. 00| |
CURB TURNOUT, CONCRETE | [ [
0022 610- 05527 1181.000 My | 36. 00000 42516. 00| |
HVA FOR APPROACHES | [ [
0023 611- 95023 5.000 EACH| 115. 00000 575. 00| |
MAI LBOX ASSEMBLY, RESET | | [
0024 621-06574 580.000 n2 | 5. 75000 3335. 00| |
SODDI NG | | |
0025 715-05119 132.400 m | 160. 00000 21184. 00| |
PIPE, TYPE 1, O RCULAR 375 nm [ [ |
0026 715- 05595 3.000 m | 220. 00000 660. 00| |
Pl PE EXTENSI ON, Cl ROULAR, 375 mm | | [
0027 715- 05756 4.900 m | 195. 00000 955. 50| |
PI PE EXTENSI ON, Cl ROULAR, 300 mm | | [
0028 720- 44000 11.000 EACH 255. 00000 2805. 00| |
CASTI NG ADJUST TO GRADE | [ [
0029 720- 44015 1.000 EACH| 1015. 00000 1015. 00| |
CASTING 2, FURNI SH AND ADJUST TO GRADE | | |
0030 720-45615 5.800 m | 600. 00000 3480. 00| |
I NLET, RECONSTRUCT STRUCTURE | | [
0031 720-92603 1.000 EACH 540. 00000 540. 00| |
Pl PE CATCH BASI N CASTI NG FOR 600 MM PI PE| | |
0032 730-03475 11. 000 EACH| 895. 00000 9845. 00| |
SAFETY METAL END SECTIQN, 4:1, 375 mm | | |
0033 801-01093 16. 000 EACH| 1200. 00000 19200. 00| |
TEMPORARY WORKSI TE SPEED LIM T SI GN | | |
ASSEMBLY | [ |
0034 801- 06203 12700.000 m | 0. 36000 4572. 00| |
TEMPORARY PAVEMENT MARKI NG, 100 mm | [ [
0035 801- 06207 12700.000 m | 2. 55000 32385. 00| |
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
100 mm | | |
0036 801- 06640 40. 000 EACH 112. 00000 4480. 00| |
CONSTRUCTI ON SIGN, A | | |
0037 801-06710 63. 000 DAY | 24. 00000 1512. 00| |
FLASHI NG ARROW SI GN | | |
0038 801-06775 LUWP| 54000. 00000 54000. 00| |
|

MAI NTAI NI NG TRAFFI C |



ENG NEER S ESTI MATE: $ 2, 035, 521. 18
CALL ORDER @ 360
LETTI NG DATE : 01/19/00 10:00 AM

SET- AS| DE :

| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

CONTRACT I D :
DI STRI CT :

RS-24671- A

RQUTE : 24

DATE : 01/27/00
PACGE : 360 -7

COUNTI ES : ALLEN

FT. WAYNE DI STRI CT

| (4) 35-1185040
| Nl BLOCK EXCAVATI NG | NC.

LINE NO/ I TEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY |

0039 802- 74046 4.000 EACH
SI GN ASSEMBLY, U CHANNEL POSTS, RELOCATE]|
0040 802-99058 6. 000 EACH
SHEET SI GN, | NSTALL |
0041 804-06771 276.000 EACH
DELI NEATOR PCST, FLEXI BLE [
0042 805-01843 7.000 EACH
S| GNAL HANDHOLE ADJUST TO GRADE |
0043 805-92951 16. 000 EACH
SI GNAL DETECTOR HOUSI NG ADJUST TO GRADE |
0044 808-06701 3800.000 m

I
LI NE, THERMOPLASTI C, BROKEN, WH TE, |
100nm |

I

0045 808-06703 18630.000 m
LI NE, THERMOPLASTIC, SCLID, WH TE, 100nmm
0046 808- 75245 14930.000 m |

LINE, THERMOPLASTIC, SOLID, YELLOW [
100nm |
0047 808- 75297 98.500 m |
TRANSVERSE MARKI NGS, THERMOPLASTI C, |
STOP LINE, 600mm |
0048 808- 75320 27.000 EACH
PAVEMENT MESSAGE MARKI NGS, |
THERMOPLASTI C, LANE | NDI CATI ON' ARROW
0049 808- 75325 27.000 EACH
PAVEMENT MESSAGE MARKI NGS, |
THERMOPLASTI C, WORD ( ONLY) |
0050 808- 75996 770.000 EACH|
SNOWPLOMBLE RAI SED PAVEMENT MARKER, |
REMOVE |
0051 808- 75998 980. 000 EACH|
SNOWPLOMBLE RAI SED PAVEMENT MARKER |
SECTI ON TOTALS |

CONTRACT TOTALS [

UNI'T PR CE AMOUNT]|
112. 00000 448. 00|
168. 00000 1008. 00|

I

27. 00000 7452. 00|
I

395. 00000 2765. 00|
I

145. 00000 2320. 00]
I

0. 84000 3192. 00|
|

0. 84000 15649. 20|

|

0. 84000 12541. 20|

|

9. 80000 965. 30|
|

52. 00000 1404. 00|
|

75. 00000 2025. 00|
|

2. 24000 1724. 80|
||

26. 00000 25480. 00|
I

$ 2,016, 561. 85|

$ 2,016, 561.

UNI T PRI CE AMOUNT]|

UNT PRI CE AMOUNT




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 01/27/00
PAGE : 370 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 995, 130. 54 RQUTE : SR 3
CALL ORDER . 370 CONTRACT I D : RS-24679-A COUNTI ES : DELAWARE BLACKFORD
LETTI NG DATE : 01/19/00 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
CONTRACT TI ME : 70 WORK DAYS
CONTRACT DESCRI PTI ON : RURAL PRAJECT(S) : N A
SET- AS| DE :

VENDOR RANKI NG :

|
TEMPORARY PAVEMENT MARKI NG REMOVABLE, |
100 mm |

TOTAL % OVER
RANK VENDOR NO. / NAVE BI D LOWN BI D
1 35-1139301 E & B PAVING |NC $ 1,841, 585. 89 100. 0000%
2 34-4272670 JOHNSON, S.E. COVPANI ES $ 2,062, 696. 04 112. 0065%
| (1) 35-1139301 | (2) 34-4272670 [
| E & B PAVING, |NC. | JOHNSON, S. E. COMPANI ES [
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AVMOUNT| UNIT PRICE AVMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ O
SECTI ON 0001  ASPHALT RESURFACE
I | |
0001 105- 06790 9.000 MS | 2000. 00000 18000. 00| 1200. 00000 10800. 00|
FI ELD OFFI CE, 27.9 n2 | | |
0002 105- 06845 LUMP|  10000. 00000 10000. 00| 5000. 00000 5000. 00|
CONSTRUCTI ON ENG NEERI NG | | |
0003 110- 01001 LUMP|  92000. 00000 92000.00]  10000. 00000 10000. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 305- 05204 2727.000 My | 60. 00000 163620. 00| 84. 00000 229068. 00|
HVA FOR PATCHI NG | | [
0005 305- 60400 1335.000 My | 10. 00000 13350. 00| 58. 00000 77430. 00|
COMPACTED AGGREGATE FOR PATCHI NG | | |
0006 401- 05454 21142.000 My | 29. 00000 613118. 00| 34. 75000 734684. 50|
QT QA HVA | NTERVEDI ATE 12.5 nm  MAI NLI NE| | |
0007 401- 05456 10571.000 My | 37. 00000 391127. 00| 40. 50000 428125. 50|
QC/ QA HVA SURFACE 9.5 mm MAI NLI NE | | [
0008 401- 05462 5209.000 My | 29. 00000 151061. 00| 33. 00000 171897. 00|
QT QA HVA | NTERVEDI ATE 12.5 nm  SHOULDER| | [
0009 401- 05464 2604.000 My | 37. 00000 96348. 00| 39. 50000 102858. 00|
QC/ QA HVA SURFACE 9.5 nm SHOULDER | | [
0010 405- 05517 95.000 My | 50. 00000 4750. 00| 250. 00000 23750. 00|
ASPHALT FOR PRI ME COAT | | |
0011 406- 05520 6.500 My | 400. 00000 2600. 00| 250. 00000 1625. 00|
ASPHALT FOR TACK COAT | | |
0012 610- 05527 1470.000 My | 70. 00000 102900. 00| 98. 00000 144060. 00|
HVA FOR APPROACHES | | [
0013 801- 06203 25786.000 m | 0. 10000 2578. 60| 0. 25000 6446. 50|
TEMPORARY PAVEMENT MARKI NG, 100 mm | | [
0014 801- 06207 12893.000 m 1. 00000 12893. 00| 1. 25000 16116. 25|
I
|



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 01/27/00
PAGE : 370 -2
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 995, 130. 54 RQUTE : SR 3
CALL ORDER . 370 CONTRACT I D : RS-24679-A COUNTI ES : DELAWARE BLACKFORD
LETTI NG DATE : 01/19/00 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (1) 35-1139301 | (2) 34-4272670 [
|E & B PAVING |INC. | JOHNSON, S. E. COVPANI ES |
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0015 801- 06640 52.000 EACH 55. 00000 2860. 00| 79. 00000 4108. 00|
CONSTRUCTI ON SI GN, A | | |
0016 801-06775 LUWP| 66000. 00000 66000. 00| 16000. 00000 16000. 00|
MAI NTAI NI NG TRAFFI C | | [
0017 808-06713 37290.000 m | 0. 13000 4847. 70| 0. 13000 4847. 70|
LINE, PAINT, SCOLID, WH TE, 100 nm | | |
0018 808- 06726 20.700 m | 20. 00000 414. 00| 6. 55000 135. 59|
TRANSVERSE MARKI NGS, PAINT, STCP LINE, | | |
600 nMm | | |
0019 808- 75240 15582.000 m | 0. 10000 1558. 20| 0. 72000 11219. 04|
LI NE, THERMOPLASTI C, BROKEN, YELLOW | | |
100mMm | | |
0020 808- 75245 12893.000 m | 1. 23000 15858. 39| 0. 72000 9282. 96|
LI NE, THERMOPLASTIC, SOLID, YELLOW | | |
100mMm | | |
0021 303-52309 4092.000 My | 18. 50000 75702. 00| 13. 50000 55242. 00|
COVPACTED AGGREGATE FOR SHOULDER, 0, 53 | | |
SECTI ON TOTALS | $ 1,841,585. 89| $ 2,062, 696. 04|
------------------------------------------ T ypspep

CONTRACT TOTALS | $ 1,841, 585. 89| $ 2,062, 696. 04|




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 01/27/00
PAGE : 380 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 494, 064. 05 ROUTE : 32
CALL ORDER . 380 CONTRACT I D : RS-24680-A COUNTI ES : MADI SON
LETTI NG DATE : 01/19/00 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
CONTRACT TI ME : 75 WORK DAYS
CONTRACT DESCRI PTI ON : URBAN PROJIECT(S) : N A
SET- AS| DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDOR NO. / NAVE BI D LOWN BI D
1 35-0918397 R ETH R LEY CONSTRUCTI ON $ 1,308, 800. 00 100. 0000%
2 35-1139301 E & B PAVING |NC $ 1,374,921.90 105. 0521%
| (1) 35-0918397 | (2) 35-1139301 [
| RIETH RI LEY CONSTRUCTI ON |E & B PAVING | NC. [
LINE NO/ | TEM CODE / ALT [ |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AVMOUNT| UNIT PRICE AVMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ gy
SECTI ON 0001  PAVEMENT REPAI R OR REHAB
I | |
0001 105- 01925 9.000 MS | 2100. 00000 18900. 00| 2000. 00000 18000. 00|
FIELD OFFICE, 51.1 n2 | | |
0002 105- 06845 LUMP| 7000. 00000 7000. 00| 7900. 00000 7900. 00|
CONSTRUCTI ON ENG NEERI NG | | |
0003 110- 01001 LUMP|  28159. 66000 28159. 66|  68750. 00000 68750. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 202- 60820 85642.000 n2 | 1. 50000 128463. 00| 1. 50000 128463. 00|
SURFACE M LLING ASPHALT 25MM | | |
0005 202- 60820 3956.000 n2 | 1. 50000 5934. 00| 2. 15000 8505. 40|
SURFACE M LLING ASPHALT 50MM | | |
0006 305- 05204 2008.000 My | 64. 50000 129516. 00| 85. 00000 170680. 00|
HVA FOR PATCHI NG | | [
0007 310- 04013 1523.720 n2 | 100. 00000 152372. 00| 115. 00000 175227. 80|
PATCHI NG, FULL DEPTH, PLAI N CONCRETE [ | |
PAVEMENT | [ |
0008 401- 05454 6683.000 My | 39. 00000 260637. 00| 34. 00000 227222. 00|
QC/ QA HVA | NTERVEDI ATE 12.5 nm MAI NLI NE| | |
0009 401- 05456 5941.000 My | 49. 00000 291109. 00| 44. 00000 261404. 00|
QC/ QA HVA SURFACE 9.5 mm MAI NLI NE | | |
0010 401- 05457 432.000 My | 55. 00000 23760. 00| 44. 00000 19008. 00|
QC/ QA HVA SURFACE 12.5 mm MAI NLI NE | | [
0011 401- 05462 308.000 My | 39. 00000 12012. 00| 37. 00000 11396. 00|
QT QA HVA | NTERVEDI ATE 12.5 nm SHOULDER| | |
0012 401- 05464 220.000 My | 49. 00000 10780. 00| 47. 00000 10340. 00|
QC/ QA HVA SURFACE 9.5 mm SHOULDER | | |
0015 501- 04966 26.000 EACH 160. 00000 4160. 00| 115. 00000 2990. 00|
DOVEL BAR | | |
0016 605- 06120 208.000 m | 60. 00000 12480. 00| 167. 00000 34736. 00|

CURB, CONCRETE | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE : 01/27/00
PAGE : 380 -2

ENG NEER S ESTI MATE: $ 1, 494, 064. 05 ROUTE : 32
CALL ORDER : 380 CONTRACT 1D : RS-24680-A COUNTI ES : MADI SON
LETTI NG DATE : 01/19/00 10:00 AM DI STRI CT : GREENFI ELD DI STRI CT
SET- ASI DE :
| (1) 35-0918397 | (2) 35-1139301 |
| RIETH RI LEY OCONSTRUCTI ON | E & B PAVING [
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AVMOUNT|  UNIT PRI CE AMOUNT
__________________________________________ e
0017 610- 05527 819.000 My | 75. 00000 61425. 00| 90. 00000 73710. 00|
HVA FOR APPROACHES | | |
0018 720- 44000 93.000 EACH| 370. 00000 34410. 00| 500. 00000 46500. 00|
CASTI NG, ADJUST TO GRADE | | |
0019 801- 06203 1549.000 m | 3.00000 4647. 00| 0. 58000 898. 42|
TEMPORARY PAVEMENT MARKI NG, 100 nm | | |
0020 801- 06207 1549.000 m | 3.00000 4647. 00| 4.52000 7001. 48|
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
100 mMm | | |
0021 801- 06640 131.000 EACH| 70. 00000 9170. 00| 75. 00000 9825. 00|
CONSTRUCTI ON SI GN, A | | |
0022 801-06775 LUMP|  70000. 00000 70000.00]  55000. 00000 55000. 00|
MAI NTAI NI NG TRAFFI C | [ I
0024 805- 78795 225.000 m | 20. 00000 4500. 00| 19. 00000 4275. 00|
SAW CUT FOR ROADVWAY LOOP AND SEALER | | |
0025 808- 04298 2.000 EACH 290. 00000 580. 00| 275. 00000 550. 00|
PAVEMVENT MESSAGE MARKI NGS, | | |
THERMOPLASTI C, WORD (R X R) | |
0026 808- 06701 2738.000 m | 0. 78000 2135. 64| 0. 72000 1971. 36|
LI NE, THERVMOPLASTI C, BROKEN, WHI TE, | | |
100nm | | |
0027 808- 06703 295.000 m | 0. 78000 230. 10| 0. 72000 212. 40|
LI NE, THERVOPLASTIC, SOLID, WH TE, 100mmj | |
0028 808- 06713 15126.000 m | 0. 17000 2571. 42| 0. 17000 2571. 42|
LINE, PAINT, SOLID, WH TE, 100 nm | | |
0031 808- 75240 2121.000 m | 0. 78000 1654. 38| 0. 72000 1527. 12|
LI NE, THERMOPLASTI C, BROKEN, YELLOW | | |
100nm | [ |
0032 808- 75245 12540.000 m | 0. 78000 9781. 20| 0. 72000 9028. 80|
LI NE, THERVOPLASTIC, SOLID, YELLOW [ [ |
100nm | |
0033 808- 75320 27.000 EACH 48. 00000 1296. 00| 45. 00000 1215. 00|
PAVEMVENT MESSAGE MARKI NGS, | | |
THERVOPLASTI C, LANE | NDI CATI ON ARROW | | |
0034 808- 75325 11. 000 EACH| 58. 00000 638. 00| 55. 00000 605. 00|
PAVEMENT MESSAGE MARKI NGS, | | |
THERMOPLASTI C, WORD ( ONLY) | | |
0035 805- 78470 225.000 m | 4. 00000 900. 00 3.80000 855. 00|
SI GNAL CABLE, ROADVAY LOCP, 1C 14GA. | |
0036 808- 75300 1268.000 m | 2. 40000 3043. 2. 25000 2853. 00|
|

TRANSVERSE MARKI NGS, THERMOPLASTI C,
CROSSVWALK LI'NE, 150mm |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE : 01/27/00
PAGE : 380 -3

ENG NEER S ESTI MATE: $ 1, 494, 064. 05 ROUTE : 32
CALL ORDER . 380 CONTRACT I D : RS-24680-A COUNTI ES : MADI SON
LETTI NG DATE : 01/19/00 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (1) 35-0918397 | (2) 35-1139301 [
| RETH RILEY CONSTRUCTION  |E & B PAVING | NC. |
LINE NO/ | TEM CODE / ALT [ | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
__________________________________________ o
0037 808- 75297 375.400 m | 8. 50000 3190. 90| 8. 00000 3003. 20|
TRANSVERSE NARKI NGS, THERMOPLASTI C, [ | |
STOP LI NE, 600nmm | | |
0038 406- 05520 49.700 My | 175. 00000 8697. 50| 175. 00000 8697. 50|
ASPHALT FOR TACK COAT | | |
SECTI ON TOTALS | $ 1, 308, 800. 00| $ 1,374,921.90|

CONTRACT TOTALS | $ 1, 308, 800. 00| $ 1,374,921.90|




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 01/27/00
PAGE : 390 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 242,123. 56 ROQUTE : 35
CALL ORDER : 390 CONTRACT ID : RS-24798-A COUNTI ES : LAPORTE
LETTI NG DATE : 01/19/00 10:00 AM DI STRI CT . LAPORTE DI STRICT
CONTRACT TI ME : 20 WORK DAYS
CONTRACT DESCRI PTI ON : URBAN PROJIECT(S) : N A
SET- AS| DE :

VENDOR RANKI NG :

LI NE, THERMOPLASTI C, BROKEN, WHI TE, | |
100mMm | [

TOTAL % OVER
RANK VENDCR NO. / NAVE BI D LOW BI D
1 35-1035700 BUCKO CONSTRUCTI ON $ 159, 500.00 100. 0000%
2 35-0918397 RIETH RI LEY CONSTRUCTI ON $  167,813.30 105. 2121%
3 35-1120685 VALSH & KELLY, |NC. $  172,536.84 108. 1735%
| (1) 35-1035700 | (2) 35-0918397 | (3) 35-1120685
| BUCKO OONSTRUCTI ON | RIETH RILEY CONSTRUCTION | WALSH & KELLY
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNI'T PRI CE AMOUNT|  UNIT PRI CE AVOUNT
------------------------------------------ o m m o m e e o e e et e e e e e e e e e et e e e e e e e e e e meeoeoaooo-
SECTION 0001  ASPHALT RESURFACE
I I I
0001 105- 06790 3.000 MOS | 1100. 00000 3300. 00| 1100. 00000 3300. 00| 1800. 00000 5400. 00
FIELD OFFICE, 27.9 n2 | | |
0002 110- 01001 LUMP| 7936. 10000 7936.10]  10000. 00000 10000. 00| 8500. 00000 8500. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0003 202- 60820 32250.000 n2 | 1. 00000 32250. 00| 0. 60000 19350. 00| 0. 76000 24510. 00
SURFACE M LLING ASPHALT | | |
0004 305- 05204 170.000 My | 90. 00000 15300. 00| 65. 00000 11050. 00| 80. 00000 13600. 00
HVA FOR PATCHI NG | |
0005 401- 05456 2325.000 My | 31. 00000 72075. 00| 37. 85000 88001. 25| 38. 00000 88350. 00
QC/ QA HVA SURFACE 9.5 nm MAI NLI NE | | |
0006 406- 05520 10.000 My | 315. 00000 3150. 00| 340. 00000 3400. 00| 280. 00000 2800. 00
ASPHALT FOR TACK COAT | | |
0007 610- 05527 100.000 My | 67. 50000 6750. 00| 100. 00000 10000. 00| 65. 00000 6500. 00
HVA FOR APPROACHES | | |
0008 801- 06203 190.000 m | 0. 65000 123. 50| 6. 85000 1301. 50| 0. 75000 142. 50
TEMPORARY PAVEMENT MARKI NG, 100 nm | | |
0009 801- 06207 190.000 m | 3. 85000 731. 50| 3. 25000 617. 50| 3. 50000 665. 00
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
100 mm | [ |
0010 801- 06640 22.000 EACH 50. 00000 1100. 00| 50. 00000 1100. 00| 50. 00000 1100. 00
CONSTRUCTI ON SIGN, A | | |
0011 801-06775 LUVP| 6600. 00000 6600. 00| 8000. 00000 8000.00|  11000. 00000 11000. 00
MAI NTAI NI NG TRAFFI C | | |
0012 805- 02328 350.000 m | 1. 00000 350. 00| 1. 00000 350. 00| 1. 00000 350. 00
SI GNAL CABLE, 1C 14GA. | |
0013 805- 78795 85.000 m | 32. 80000 2788. 00| 32. 80000 2788. 00| 32. 80000 2788. 00
SAW CUT FOR ROADVAY LOOP AND SEALER | | |
0014 808- 06701 24.000 m | 1. 20000 28. 80| 0. 95000 22. 80| 1. 20000 28. 80
I
|



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 01/27/00
PAGE : 390 -2
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 242,123. 56 ROQUTE : 35
CALL ORDER : 390 CONTRACT ID : RS-24798-A COUNTI ES : LAPORTE
LETTI NG DATE : 01/19/00 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- AS| DE :
| (1) 35-1035700 | (2) 35-0918397 | (3) 35-1120685
| BUCKO CONSTRUCTI ON | RFETH RI LEY CONSTRUCTI ON | WALSH & KELLY
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0015 808- 06703 50.000 m | 1. 20000 60. 00| 0. 95000 47. 50| 1. 20000 60. 00
LI NE, THERMOPLASTI C, SCOLID, WH TE, 2100mm] | |
0016 808- 75240 315.000 m | 1. 20000 378. 00| 0. 95000 299. 25| 1. 20000 378.00
LI NE, THERMOPLASTI C, BROKEN, YELLOW | | |
100Mm | | |
0017 808- 75245 1650.000 m | 1. 20000 1980. 00| 0. 95000 1567. 50| 1. 20000 1980. 00
LI NE, THERMOPLASTIC, SOLID, YELLOW | | |
100mMm | | |
0018 808- 75297 65.000 m | 9. 40000 611. 00| 11. 50000 747. 50| 9. 40000 611. 00

TRANSVERSE MARKI NGS, THERMOPLASTI C, | | |
STOP LINE, 600mm | | |

0019 808- 75300 245.000 m | 2. 50000 612. 50| 2. 90000 710. 50| 2. 50000 612. 50
TRANSVERSE MARKI NGS, THERMOPLASTI C, | | |
CROSSVALK LI NE, 150mm | | |

0020 808- 75320 4.000 EACH 62. 00000 248. 00| 75. 00000 300. 00| 62. 00000 248. 00
PAVEMENT MESSAGE MARKI NGS, | | |
THERMOPLASTI C, LANE | NDI CATI ON ARROW | | |

0021 808- 75325 2.000 EACH 90. 00000 180. 00| 95. 00000 190. 00| 90. 00000 180. 00
PAVEMENT MESSAGE MARKI NGS, | | |
THERMOPLASTI C, WORD ( ONLY) | | |

0022 808- 75996 84.000 EACH 7. 40000 621. 60| 8. 00000 672. 00| 6. 00000 504. 00
SNOAPLOWABLE RAI SED PAVEMENT MARKER, | | |
REMOVE | | |
0023 808- 75998 84.000 EACH 26. 50000 2226. 00| 34. 50000 2898. 00| 26. 50000 2226. 00
SNOAPLOWABLE RAI SED PAVEMENT NMARKER | | |
0024 202- 60822 4.000 n2 | 25. 00000 100. 00| 275. 00000 1100. 00| 0. 76000 3.04
SURFACE M LLING PORTLAND CEMENT | | |
CONCRETE | | |
SECTI ON TOTALS | $ 159, 500. 00| $  167,813.30| $  172,536.84
------------------------------------------ o e o e e e e e e e e e e e e e e e e e e e e e e e e e e e memeeeeeoan

CONTRACT TOTALS [ $ 159, 500. 00| $ 167, 813. 30| $ 172,536. 84







